DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864

* ok *

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

AWARDED ON : May 22 2000

VERSI ON NO : 4 WORK ORDER# : 0L2679
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT | M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
442,800. 00 370, 000. 00 300, 000. 00 400, 000. 00
2 CLEARI NG AND GRUBBI NG
2.2200 ha 7, 500. 0000 12, 500. 0000 10, 000. 0000 10, 500. 0000
16, 650. 00 27, 750. 00 22, 200. 00 23, 310. 00
3 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0.00
4 REMOVI NG PORTI ON OF EXI STI NG BRI DGE
L.S.
30, 000. 00 100, 000. 00 20, 000. 00 35, 000. 00
5 REMOVI NG GUARDRAI L
1158. 0000 w 6. 2500 6. 0500 8. 0000 6. 1000
7,237.50 7,005. 90 9, 264. 00 7,063. 80
6 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 125. 0000 150. 0000 130. 0000
1, 400. 00 1, 000. 00 1, 200. 00 1, 040. 00
7 REMOVI NG PAI NT STRI PE
5312. 0000 w 1. 5000 0. 9500 1. 0000 1. 0000
7,968. 00 5, 046. 40 5,312. 00 5,312. 00
8 REMOVI NG CHAI N LI NK FENCE
487. 0000 w 6. 5000 8. 0000 7.0000 6. 6000
3, 165. 50 3, 896. 00 3,409. 00 3,214.20
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
9940. 0000 s 6. 0000 7.0000 8. 0000 10. 2500
59, 640. 00 69, 580. 00 79, 520. 00 101, 885. 00
10 EMBANKMENT COMPACTI ON
8600. 0000 s 1. 5000 2. 0000 2. 0000 1. 6000
12, 900. 00 17, 200. 00 17, 200. 00 13, 760. 00
11  POND EXCAVATI ON | NCL. HAUL
29150. 0000 s 10. 0000 7.0000 6. 0000 9. 2500
291, 500. 00 204, 050. 00 174, 900. 00 269, 637. 50



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 09/ 2000

TI ME: 10: 04

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT . 1M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 FILTER BLANKET
3. 7500 s 40. 0000 75. 0000 90. 0000 55. 0000
150. 00 281. 25 337.50 206. 25
13 LI GHT LOOSE RI PRAP
20. 0000 s 50. 0000 100. 0000 70. 0000 50. 0000
1, 000. 00 2, 000. 00 1, 400. 00 1, 000. 00
14 QUARRY SPALLS
125. 0000 s 65. 0000 100. 0000 30. 0000 36. 0000
8, 125. 00 12, 500. 00 3, 750. 00 4,500. 00
15 CL. IV REINF. CONC. CULV. PIPE 900 MM DI AM
15. 0000 w 200. 0000 310. 0000 225. 0000 260. 0000
3, 000. 00 4, 650. 00 3,375. 00 3,900. 00
STORM SEVER
16 CATCH BASIN TYPE 2 1200 MM DI AM
6. 0000 EACH 1, 800. 0000 1, 700. 0000 2, 400. 0000 1, 600. 0000
10, 800. 00 10, 200. 00 14, 400. 00 9, 600. 00
17  CATCH BASIN TYPE 2 1500 MM DI AM
2.0000 EACH 3, 000. 0000 3, 375. 0000 6, 000. 0000 4,100. 0000
6, 000. 00 6, 750. 00 12, 000. 00 8, 200. 00
18  CATCH BASIN TYPE 2 1800 MM DI AM W BAFFLE
1. 0000 EACH 5, 000. 0000 5, 750. 0000 7, 000. 0000 6, 600. 0000
5, 000. 00 5, 750. 00 7, 000. 00 6, 600. 00
19 TESTI NG STORM SEVER Pl PE
473. 0000 w 4. 0000 4.0000 3.0000 4. 2500
1, 892. 00 1, 892. 00 1, 419. 00 2,010. 25
20 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
199. 0000 w 55. 0000 38. 8500 45. 0000 66. 0000
10, 945. 00 7,731.15 8, 955. 00 13, 134. 00
21 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
172. 0000 w 120. 0000 70. 0000 100. 0000 96. 0000
20, 640. 00 12, 040. 00 17, 200. 00 16, 512. 00
22 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
45. 0000 w 150. 0000 175. 0000 165. 0000 135. 0000
6, 750. 00 7,875.00 7,425.00 6, 075. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

* ok *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

HWY : SR 090

TITLE : SR 90
I-90 SUNSET I/ C NMODI FI CATI ONS
STAGE 1
00A004

PRQJECT © 1M 0901(416)

COUNTY(S) : KING

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 09/ 2000

Bl D TABULATI ON REPORT * * * TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, I NC. MAX J. KUNEY COMPANY
19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST

KENT WA 98032- 1240 98004- 5732 99202- 4795

SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 SCHEDULE A STORM SEWER PI PE 900 MM DI AM
86. 0000 w 200. 0000 310. 0000 200. 0000 155. 0000
17, 200. 00 26, 660. 00 17, 200. 00 13, 330. 00
24  DEBRI'S BARRI ER FOR Pl PE
2.0000 EACH 250. 0000 1, 000. 0000 500. 0000 1, 550. 0000
500. 00 2, 000. 00 1, 000. 00 3, 100. 00
25  CLAY LI NER
1630. 0000 s 350. 0000 33. 2500 20. 0000 5. 6000
570, 500. 00 54, 197. 50 32, 600. 00 9,128. 00
26  CONCRETE LI NER
145. 0000 s 400. 0000 400. 0000 380. 0000 100. 0000
58, 000. 00 58, 000. 00 55, 100. 00 14, 500. 00
27  TEMPORARY RI SER AND OUTFALL PI PE
1. 0000 EACH 1, 000. 0000 2, 000. 0000 8, 000. 0000 2, 600. 0000
1, 000. 00 2, 000. 00 8, 000. 00 2, 600. 00
28  TEMPORARY SCHEDULE A STORM SEWER Pl PE 450 MM DI AM
92. 0000 w 120. 0000 50. 0000 70. 0000 95. 0000
11, 040. 00 4, 600. 00 6, 440. 00 8, 740. 00
29 BORI NG OR JACKI NG PI PE 750 MV DI AM
45. 0000 w 900. 0000 600. 0000 600. 0000 850. 0000
40, 500. 00 27, 000. 00 27, 000. 00 38, 250. 00
STRUCTURE
30 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
40. 0000 s 35. 0000 50. 0000 32.0000 25. 5000
1, 400. 00 2, 000. 00 1, 280. 00 1, 020. 00
31 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
1, 800. 00 15, 000. 00 4,000. 00 25, 000. 00
32 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
94. 0000 s 400. 0000 200. 0000 220. 0000 900. 0000
37, 600. 00 18, 800. 00 20, 680. 00 84, 600. 00
33  FURNI SHI NG & PLACI NG TEMP. CASI NG FOR 1.525 DI AM SHAFT
52. 0000 w 1, 625. 0000 350. 0000 350. 0000 210. 0000
84, 500. 00 18, 200. 00 18, 200. 00 10, 920. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
* * * Bl D TABULATI ON REPORT * * * TI ME: 10: 04

PS&E JOB NO: 00A004 REVISION NO : 1 BI DS OPENED ON : May 17 2000

CONTRACT NO: 005864 REGON NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 WORK ORDER# : 0L2679
W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COVPANY
g}igES$NSET I/ C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT . 1M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008

COUNTY(S) : KING

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
34 ST. REINF. BAR FOR BRI DGE
4261. 0000 kg 1. 2500 1.1000 1.1000 2.0000
5,326. 25 4,687.10 4,687.10 8, 522. 00
35 ST. REINF. BAR FOR SHAFT
8133. 0000 kg 1. 2500 1.1000 1.1000 1. 0000
10, 166. 25 8, 946. 30 8, 946. 30 8, 133. 00
36 CONC. CLASS 28 FOR BRI DGE
44,0000 s 320. 0000 775. 0000 1, 400. 0000 1, 000. 0000
14, 080. 00 34, 100. 00 61, 600. 00 44, 000. 00
37 CONC. CLASS 28P FOR SHAFT
94. 0000 s 250. 0000 150. 0000 150. 0000 120. 0000
23, 500. 00 14, 100. 00 14, 100. 00 11, 280. 00
38 CSL ACCESS TUBE
312. 0000 w 5. 0000 5. 0000 5. 0000 7.0000
1, 560. 00 1, 560. 00 1, 560. 00 2,184.00
39  SHAFT - 750 MM DIAM FOR SOLDI ER PI LE WALL
337. 0000 w 225. 0000 220. 0000 220. 0000 200. 0000
75, 825. 00 74, 140. 00 74, 140. 00 67, 400. 00
40  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - MCA60X86
468. 0000 w 520. 0000 330. 0000 330. 0000 250. 0000
243, 360. 00 154, 440. 00 154, 440. 00 117, 000. 00
41  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - WB60X196
114. 0000 w 210. 0000 300. 0000 300. 0000 250. 0000
23, 940. 00 34, 200. 00 34, 200. 00 28, 500. 00
42  PERMANENT GROUND ANCHOR FOR SOLDI ER PI LE WALL
34. 0000 EACH 2, 500. 0000 1, 500. 0000 1, 500. 0000 2, 100. 0000
85, 000. 00 51, 000. 00 51, 000. 00 71, 400. 00
43  PERFORMANCE TEST FOR SOLDI ER PI LE WALL ANCHOR
3. 0000 EACH 1, 150. 0000 500. 0000 500. 0000 300. 0000
3, 450. 00 1, 500. 00 1, 500. 00 900. 00
44 VERI FI CATI ON TEST FOR SOLDI ER PI LE WALL ANCHOR
L.S
4, 000. 00 16, 000. 00 16, 000. 00 2, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
* * * Bl D TABULATI ON REPORT * * * TI ME: 10: 04

DOT_RGGBO5

PS&E JOB NO: 00A004 REVISION NO : 1
CONTRACT NO: 005864 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : 0L2679

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
g}igES$NSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT . 1M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
45  TIMBER LAGGI NG FOR SOLDI ER PI LE WALL
54. 0000 s 900. 0000 975. 0000 975. 0000 1, 600. 0000
48, 600. 00 52, 650. 00 52, 650. 00 86, 400. 00
46  PREFABRI CATED DRAI NAGE MATERI AL FOR SOLDI ER PI LE WALL
502. 0000 e 22.0000 10. 0000 10. 0000 12. 0000
11, 044. 00 5, 020. 00 5, 020. 00 6, 024. 00
47  CONCRETE FASCI A WALL FOR SOLDI ER PI LE WALL
581. 0000 e 200. 0000 240. 0000 320. 0000 250. 0000
116, 200. 00 139, 440. 00 185, 920. 00 145, 250. 00
48 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST
40, 000. 00 40, 000. 00 40, 000. 00 40, 000. 00
49 SUPERSTRUCTURE FRONT ST. BRI DGE W DENI NG
L.S
120, 600. 00 155, 000. 00 250, 000. 00 177, 000. 00
50 CONDUI T PIPE 53 MM DI AM
140. 0000 w 40. 0000 70. 0000 65. 0000 65. 0000
5, 600. 00 9, 800. 00 9, 100. 00 9, 100. 00
51 TRAFFI C BARRI ER
71. 0000 w 150. 0000 220. 0000 250. 0000 250. 0000
10, 650. 00 15, 620. 00 17, 750. 00 17, 750. 00
52 MEMBRANE WATERPROOFI NG ( DECK SEAL)
250. 0000 e 25. 0000 35. 0000 15. 0000 12. 0000
6, 250. 00 8, 750. 00 3, 750. 00 3, 000. 00
53 DRI LLED HOLE
74.0000 EACH 26. 0000 21.5000 15. 0000 15. 0000
1, 924. 00 1,591. 00 1, 110. 00 1, 110. 00
SURFACI NG
54 CRUSHED SURFACI NG BASE COURSE
5610. 0000 t 14. 0000 13. 0000 16. 0000 12. 7500
78, 540. 00 72, 930. 00 89, 760. 00 71, 527.50



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

LOWBIDDER -------

-- 2ND BI DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

HWY : SR 090

TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, MAX J. KUNEY COMPANY
L o0 SUNSET I/ C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032-1240 98004- 5732 99202- 4795

PROJECT | M 0901( 416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008

COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
57 ANTI - STRI PPI NG ADDI Tl VE

55

56

58

59

60

61

62

63

64

EST.

ASPHALT CONCRETE PAVEMENI
ASPHALT CONC. PAVEMENT CL. A PG 64-2:
4720. 0000 t

JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC

COVPACTI ON PRI CE ADJUSTMENT
CALC

EROSI ON CONTROL AND PLANTI NG
SEEDI NG AND MULCHING - M X A
1.5900 ha

SEEDI NG AND MULCHING - M X B
0. 3400 ha

SO L AMENDMENT
175. 0000 nB

COWPOST
100. 0000 nB

WOOD CHI P MULCH
290. 0000 nB

TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.

4,920. 00

30. 0000
141, 600. 00

4,300. 00

2,600. 00

10, 000. 0000

15, 900. 00

12, 500. 0000
4, 250. 00

60. 0000
10, 500. 00

50. 0000
5, 000. 00

35. 0000
10, 150. 00

40, 000. 00

4,920. 00

34. 2500
161, 660. 00

4, 300. 00

2,600. 00

9, 900. 0000

15, 741. 00

10, 000. 0000
3, 400. 00

25.5000
4,462.50

38. 5000
3, 850. 00

25.5000
7,395. 00

40, 000. 00

4,920. 00

34. 0000
160, 480. 00

4, 300. 00

2,600. 00

9, 900. 0000

15, 741. 00

10, 000. 0000
3, 400. 00

29. 0000
5,075. 00

29. 0000
2,900. 00

30. 0000
8, 700. 00

40, 000. 00

4,920. 00

32. 7500
154, 580. 00

4, 300. 00

2,600. 00

10, 000. 0000

15, 900. 00

10, 500. 0000
3,570. 00

25. 6000
4,480. 00

38. 6000
3, 860. 00

25. 6000
7,424.00

40, 000. 00

3RD BI DDER



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGON NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 WORK ORDER# : 0L2679
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT | M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
65  GEOTEXTI LE- ENCASED CHECK DAM
17. 0000 EACH 250. 0000 100. 0000 120. 0000 76. 0000
4, 250. 00 1, 700. 00 2, 040. 00 1, 292. 00
66  STORM DRAI N PROTECTI ON | NSERT
7.0000 EACH 125. 0000 200. 0000 65. 0000 95. 0000
875. 00 1, 400. 00 455. 00 665. 00
67 TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
2.0000 EACH 1, 500. 0000 2, 500. 0000 2, 000. 0000 2, 550. 0000
3, 000. 00 5, 000. 00 4,000. 00 5, 100. 00
68  COCONUT FI BER MATTI NG
600. 0000 e 7.0000 4.5000 5.0000 4.6000
4, 200. 00 2, 700. 00 3, 000. 00 2,760. 00
69 NOXI OUS WEED CONTROL
EST.
7,500. 00 7,500. 00 7, 500. 00 7,500. 00
70 PSIPE PAPER BIRCH - 0.9 HT, BR
23. 0000 EACH 20. 0000 24.5000 5.0000 24. 6000
460. 00 563. 50 115. 00 565. 80
71 PSI PE OREGON ASH 50 MM CAL, BB
13. 0000 EACH 325. 0000 240. 0000 145. 0000 250. 0000
4,225.00 3,120. 00 1, 885. 00 3, 250. 00
72 PSIPE | NCENSE CEDAR 1.2 HT, BB/#7 CONT.
15. 0000 EACH 150. 0000 66. 0000 50. 0000 70. 0000
2, 250. 00 990. 00 750. 00 1, 050. 00
73 PSIPE OREGON ASH - 0.9 HT, BR
28. 0000 EACH 10. 0000 24.0000 6. 0000 25. 0000
280. 00 672.00 168. 00 700. 00
74 PSIPE DOUGLAS FIR - 0.6, #2
27.0000 EACH 25. 0000 16. 0000 15. 0000 16. 5000
675. 00 432.00 405. 00 445, 50
75 PSI PE WESTERN RED CEDAR - 0.6, #2
160. 0000 EACH 25. 0000 16. 0000 15. 0000 16. 5000
4, 000. 00 2, 560. 00 2, 400. 00 2, 640. 00



DOT_RGGB05
PS&E JOB NO: 00A004 REVI SION NO : 1
CONTRACT NO: 005864 REGION NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L2679
HWY : SR 090
TITLE : SR 90
I-90 SUNSET |/C MODI FI CATI ONS
STAGE 1
00A004
PROJECT 1M 0901(416)

COUNTY(S) : KING

------- LOW BI DDER
SCARSELLA BROS.

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

19460 84TH AVE S

KENT WA 98032- 1240
WA 981680388
CONTRACTOR NUMBER

SEATTLE

I NC.

2ND BI DDER

TRI - STATE CONSTRUCTI ON,
106TH AVE NE
98004- 5732
BELLEVUE
CONTRACTOR NUMBER

WA 980093686

MAX J. KUNEY COMPANY

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

3RD BI DDER

120 N RALPH ST
99202- 4795

SPOKANE

WA 992020008
CONTRACTOR NUMBER

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
76 PSIPE VINE MAPLE .6 HT, # 2 CONT.
27.0000 EACH 25. 0000 16. 0000 13. 0000 16. 5000
675. 00 432.00 351. 00 445, 50
77 PSI PE WESTERN SERVI CE BERRY - 0.6 HT, BR
126. 0000 EACH 8. 0000 6. 0000 6. 0000 6. 2500
1, 008. 00 756. 00 756. 00 787. 50
78 PSI PE REDTW G DOGWOOD - 0.6 HT, BR
1260. 0000 EACH 5. 0000 5. 8000 3. 0000 5. 9000
6, 300. 00 7,308. 00 3, 780. 00 7,434.00
79 PSI PE OCEANSPRAY - 0.6 HT, BR
258. 0000 EACH 8. 0000 5. 8000 3. 0000 5. 9000
2,064. 00 1, 496. 40 774.00 1,522. 20
80 PSIPE TW NBERRY - 0.6 HT, BR
140. 0000 EACH 5. 0000 5. 0000 5. 0000 5. 1000
700. 00 700. 00 700. 00 714. 00
81 PSI PE OREGON GRAPE - #1 CONT.
429. 0000 EACH 15. 0000 7.0000 6. 0000 7.1000
6, 435. 00 3, 003. 00 2,574.00 3, 045. 90
82 PSI PE WESTERN MOCKORANGE - 0.6 HT, BR
93. 0000 EACH 5. 0000 5. 0000 5. 0000 5. 1000
465. 00 465. 00 465. 00 474.30
83 PSI PE WESTERN NI NEBARK - 0.6 HT, #1 CONT.
171. 0000 EACH 5. 0000 5. 0000 6. 0000 5. 1000
855. 00 855. 00 1, 026. 00 872.10
84 PSI PE RED- FLOWERI NG CURRANT - 0.45 HT, #1 CONT.
93. 0000 EACH 15. 0000 6. 0000 7. 0000 6. 1000
1, 395. 00 558. 00 651. 00 567. 30
85 PSI PE NOOTKA ROSE - 0.6 HT, BR
290. 0000 EACH 5. 0000 5. 0000 4. 0000 5. 1000
1, 450. 00 1, 450. 00 1, 160. 00 1, 479. 00
86 PSI PE SALMONBERRY - 0.6 HT, BR
110. 0000 EACH 5. 0000 5. 0000 5. 0000 5. 1000
550. 00 550. 00 550. 00 561. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000

* % *  BI D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGON NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 WORK ORDER# : 0L2679
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT . 1M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
87 PSIPE DWARF BLUE W LLOW - 0.45 HT, BR
1085. 0000 EACH 3. 0000 5. 8000 6. 0000 5.9000
3, 255. 00 6, 293. 00 6, 510. 00 6, 401. 50
88 PSI PE RED ELDERBERRY - 0.9 HT, BR
90. 0000 EACH 8. 0000 7.0000 4.0000 7.1000
720. 00 630. 00 360. 00 639. 00
89 PSI PE SNOWBERRY - 0.45 HT, BR
2235. 0000 EACH 3. 0000 5. 8000 4.0000 5.9000
6, 705. 00 12, 963. 00 8, 940. 00 13, 186. 50
90 PSIPE SALA - PLUG OR POT
560. 0000 EACH 5. 0000 3.0000 4.0000 3.1000
2, 800. 00 1, 680. 00 2,240.00 1, 736. 00
91 PSIPE LONG - LEAVED MAHONI A - #1 CONT.
42.0000 EACH 10. 0000 5. 5000 7.0000 5. 6000
420. 00 231.00 294. 00 235. 20
92 PSIPE SWORD FERN - #1, BR
276. 0000 EACH 4. 0000 3.0000 7.0000 3.1000
1, 104. 00 828. 00 1, 932. 00 855. 60
93 PSI PE SAWBEAK SEDGE - BR
1550. 0000 EACH 2.5000 1. 0000 1. 0000 1. 1000
3, 875. 00 1, 550. 00 1, 550. 00 1, 705. 00
94 PSI PE SLOUGH SEDGE - BR
1550. 0000 EACH 2.5000 1. 0000 1. 0000 1. 1000
3, 875. 00 1, 550. 00 1, 550. 00 1, 705. 00
95 PSI PE BURREED - BR
1550. 0000 EACH 2.5000 1. 0000 1. 5000 1. 1000
3, 875. 00 1, 550. 00 2,325.00 1, 705. 00
96 PSI PE HARDSTEM BULRUSH - BR
1550. 0000 EACH 2.5000 1. 5000 1. 5000 1. 6000
3, 875. 00 2,325.00 2,325.00 2, 480. 00

97 PSI PE ARROWHEAD - BR
1990. 0000 EACH 3. 5000 1.5000 1. 5000 1. 6000
6, 965. 00 2,985.00 2,985.00 3,184.00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

AWARDED ON : May 22 2000

VERSI ON NO : 4 WORK ORDER# : 0L2679

W CSR 090 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COVPANY
'S'TgAgESllJNSET I/ C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795

PROJECT | M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008

COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C

98 BEAM GUARDRAIL TYPE 1

99 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1

1000. 0000 hg

1. 0000 EACH

100 BEAM GUARDRAI L FLARED TERM NAL

2.0000 EACH

101 BEAM GUARDRAI L ANCHOR TYPE 1

1. 0000 EACH

102 BEAM GUARDRAI L ANCHOR TYPE 4

2.0000 EACH

103 PRECAST CONC. BARRI ER TYPE 2

141. 0000 hg

104 CAST- 1 N- PLACE CONC. BARRI ER TYPE A

105 CONC.
106 CONC.
107 CONC.

197. 0000 hg

BARRI ER FOR STR. EARTH WALL
308. 0000 n

BARRI ER FOR SOLDI ER PI LE WALL
81. 0000 n

BARRI ER DELI NEATOR
21. 0000 EACH

108 TEMPORARY CONC. BARRI ER

1162. 0000 hg

50. 0000
50, 000. 00

1, 300. 0000
1, 300. 00

1, 925. 0000
3, 850. 00

550. 0000
550. 00

600. 0000
1, 200. 00

60. 0000
8, 460. 00

800. 0000
157, 600. 00

550. 0000
169, 400. 00

180. 0000
14, 580. 00

5. 0000
105. 00

35. 0000
40, 670. 00

37.1000
37, 100. 00

1, 200. 0000
1, 200. 00

1, 800. 0000
3, 600. 00

525. 0000
525. 00

425. 0000
850. 00

72.1500
10, 173.15

825. 0000
162, 525. 00

460. 0000
141, 680. 00

225. 0000
18, 225. 00

20. 0000
420. 00

32. 8000
38, 113. 60

38. 0000
38, 000. 00

1, 300. 0000
1, 300. 00

1, 900. 0000
3, 800. 00

550. 0000
550. 00

450. 0000
900. 00

90. 0000
12, 690. 00

560. 0000
110, 320. 00

340. 0000
104, 720. 00

250. 0000
20, 250. 00

5. 0000
105. 00

30. 0000
34, 860. 00

37. 2500
37, 250. 00

1, 300. 0000
1, 300. 00

1, 900. 0000
3, 800. 00

530. 0000
530. 00

430. 0000
860. 00

72.2500
10, 187. 25

525. 0000
103, 425. 00

525. 0000
161, 700. 00

525. 0000
42,525. 00

20. 0000
420. 00

33. 0000
38, 346. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 09/ 2000

TI ME: 10: 04

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT . 1M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 5, 500. 0000 5, 000. 0000 5, 600. 0000
12, 000. 00 11, 000. 00 10, 000. 00 11, 200. 00
110 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 18, 000. 0000 34, 495. 0000 35, 000. 0000 35, 000. 0000
18, 000. 00 34, 495. 00 35, 000. 00 35, 000. 00
111 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
112 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 8, 000. 0000 5, 000. 0000 5, 000. 0000 15, 000. 0000
8, 000. 00 5, 000. 00 5, 000. 00 15, 000. 00
113 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
96. 0000 HR 30. 0000 50. 0000 45. 0000 37. 0000
2, 880. 00 4,800. 00 4,320.00 3,552. 00
114 FLEXI BLE GUI DE POST
33. 0000 EACH 4. 0000 20. 5000 21. 0000 21. 0000
132. 00 676. 50 693. 00 693. 00
115 MVA AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 50. 0000 185. 0000 185. 0000 190. 0000
50. 00 185. 00 185. 00 190. 00
116  MVA AERI AL SURVEI LLANCE 1/2 MARKER
1. 0000 EACH 50. 0000 185. 0000 185. 0000 190. 0000
50. 00 185. 00 185. 00 190. 00
117 MVA STRI PE
6622. 0000 w 4. 0000 3.2000 3.2000 3. 2500
26, 488. 00 21, 190. 40 21, 190. 40 21,521.50
118 MVA GORE STRI PE
420. 0000 w 4. 0000 8. 5000 8. 5000 8. 6000
1, 680. 00 3,570. 00 3,570. 00 3,612. 00

119 MVA CROSSWALK STRI PE
13. 0000 n 18. 0000 85. 0000 85. 0000 90. 0000
234.00 1, 105. 00 1, 105. 00 1,170. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGON NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 WORK ORDER# : 0L2679
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT . 1M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
120 MVA STOP BAR
5. 0000 w 10. 0000 70. 0000 70. 0000 75. 0000
50. 00 350. 00 350. 00 375. 00
121 MVA TRAFFI C ARROW
2.0000 EACH 55. 0000 185. 0000 185. 0000 190. 0000
110. 00 370. 00 370. 00 380. 00
122 TEMPORARY PAVEMENT MARKI NG
5160. 0000 w 0. 2500 1. 4500 1. 4500 1. 5000
1, 290. 00 7,482.00 7,482.00 7,740.00
123 PERMANENT SI GNI NG
L.S.
26, 000. 00 22,615. 00 16, 000. 00 16, 000. 00
124 SIGN BRI DGE NO. 1
L.S.
77, 000. 00 84, 000. 00 105, 000. 00 105, 000. 00
125 SIGN BRI DGE NO. 2
L.S.
58, 000. 00 69, 100. 00 80, 000. 00 80, 000. 00
126 | LLUM NATI ON SYSTEM
L.S.
132, 000. 00 93, 200. 00 71, 000. 00 70, 000. 00
127  VARI ABLE MESSAGE S| GN
L.S.
150, 000. 00 111, 500. 00 130, 000. 00 130, 000. 00
128 DI RECTI ONAL BORI NG FOR CONDUI T
128. 0000 w 450. 0000 295. 0000 330. 0000 330. 0000
57, 600. 00 37, 760. 00 42, 240. 00 42, 240. 00
129  BORI NG STEEL CASI NG PI PE 300 MM DI AM
22.0000 w 600. 0000 300. 0000 710. 0000 710. 0000
13, 200. 00 6, 600. 00 15, 620. 00 15, 620. 00
130 MODI FY TRAFFI C SI GNAL DETECTI ON SYSTEM
L.S.
4,500. 00 2,915. 00 10, 000. 00 10, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGB05 DATE: 05/ 09/ 2000

TI ME: 10: 04

* Kk *

PS&E JOB NO: 00A004
CONTRACT NO: 005864

REVISION NO : 1
REGON NO :1

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

VERSI ON NO : 4 WORK ORDER# : 0L2679
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT | M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
131  MODI FY TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYS
L.S.
5, 000. 00 7,020. 00 23, 000. 00 23, 000. 00
132 SEQUENTI AL ARROW SI GN
150. 0000 HR 7.0000 10. 0000 8. 0000 20. 0000
1, 050. 00 1, 500. 00 1, 200. 00 3, 000. 00
133 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 2, 500. 0000 10, 000. 0000 5, 000. 0000 15, 000. 0000
2, 500. 00 10, 000. 00 5, 000. 00 15, 000. 00
134 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
2880. 0000 HR 5. 0000 5. 0000 4.0000 5. 0000
14, 400. 00 14, 400. 00 11, 520. 00 14, 400. 00
135 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 580. 00 5, 000. 00 10, 000. 00 10, 000. 00
136 TRAFFI C CONTROL LABOR
1000. 0000 HR 25. 0000 31.5000 30. 0000 35. 0000
25, 000. 00 31, 500. 00 30, 000. 00 35, 000. 00
137 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 60. 0000 80. 0000 100. 0000 60. 0000
3, 000. 00 4, 000. 00 5, 000. 00 3, 000. 00
138 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 35. 0000 35. 0000 40. 0000 48. 0000
14, 000. 00 14, 000. 00 16, 000. 00 19, 200. 00
139 CONSTRUCTI ON SI GNS CLASS A
23.3000 e 125. 0000 150. 0000 150. 0000 150. 0000
2,912. 50 3, 495. 00 3,495. 00 3, 495. 00
140 FORCE ACCOUNT ROLLI NG SLOWDOWN
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
141 FORCE ACCOUNT REPAI R EXI STI NG ELECTRI CAL FEATURE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGBO5

PS&E JOB NO: 00A004

* ok *

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

------- LOWBIDDER ------- =«=----- 2ND BIDDER =-------

SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, | NC.

19460 84TH AVE S 320 - 106TH AVE NE
KENT WA 98032- 1240 98004- 5732
SEATTLE WA 981680388 BELLEVUE WA 980093686

AWARDED ON : May 22 2000
------- 3RD BIDDER -------

MAX J. KUNEY COMPANY
120 N RALPH ST

99202- 4795

SPOKANE WA 992020008

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACT NO: 005864 REGION NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L2679
HWY : SR 090
TI TLE : SR 90
I -90 SUNSET I/ C MODI Fl CATI ONS
STAGE 1
00A004
PROQJIECT © 1M 0901(416)
COUNTY(S) : KING
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
OTHER | TEMS
142 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1200. 0000 B 8. 0000
9, 600. 00
143 SHORI NG OR EXTRA EXCAVATI ON CLASS B
997. 0000 m 1. 5000
1, 495. 50
144 STRUCTURE SURVEYI NG
L.S
30, 000. 00
145 CONC. SLOPE PROTECTI ON
155. 0000 m 50. 0000
7,750. 00
146 CHAIN LI NK FENCE TYPE 3
607. 0000 w 30. 0000
18, 210. 00
147 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
30. 0000 EACH 135. 0000
4, 050. 00
148 DOUBLE 4.3 M CHAIN LI NK GATE
2. 0000 EACH 700. 0000
1, 400. 00
149 STRUCTURAL EARTH WALL
1243. 0000 m 375. 0000
466, 125. 00
150 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
5000. 0000 B 20. 0000
100, 000. 00
151 MANHOLE 1200 MM DI AM TYPE 1
3.0000 EACH 2, 000. 0000
6, 000. 00
152 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S
2, 500. 00

6. 0000
7,200. 00

2.0000

1,994.00

15, 000. 00

75. 0000
11, 625. 00

20. 5000
12, 443.50

85. 0000
2,550. 00

800. 0000
1, 600. 00

180. 0000
223,740.00

12. 7500
63, 750. 00

1, 950. 0000
5, 850. 00

2,500. 00

10. 0000
12, 000. 00

6. 0000

5,982. 00

25, 000. 00

90. 0000
13, 950. 00

21. 0000
12, 747.00

120. 0000
3, 600. 00

750. 0000
1, 500. 00

190. 0000
236, 170. 00

25. 0000
125, 000. 00

2,500. 0000
7,500. 00

500. 00

9. 2500
11, 100. 00

4.2500

4,237.25

38, 000. 00

40. 0000
6, 200. 00

21. 6000
13,111. 20

100. 0000
3, 000. 00

650. 0000
1, 300. 00

250. 0000
310, 750. 00

20. 0000
100, 000. 00

1, 600. 0000
4, 800. 00

5, 000. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864

* ok *

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

AWARDED ON : May 22 2000

VERSI ON NO : 4 WORK ORDER# : 0L2679
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 90 SCARSELLA BROS. | NC. TRI - STATE CONSTRUCTI ON, INC. MAX J. KUNEY COMPANY
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 19460 84TH AVE S 320 - 106TH AVE NE 120 N RALPH ST
00A004 KENT WA 98032- 1240 98004-5732 99202- 4795
PROJECT | M 0901(416) SEATTLE WA 981680388 BELLEVUE WA 980093686 SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
153 TRAI NI NG
1000. 0000 HR 1. 0000 3.0000 1. 0000 5. 0000
1, 000. 00 3, 000. 00 1, 000. 00 5, 000. 00
154 ROADSI DE CLEANUP
EST.
500. 00 500. 00 500. 00 500. 00
155 TRI MM NG AND CLEANUP
L.S.
10, 000. 00 5, 000. 00 2, 000. 00 5, 000. 00
156 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
157 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
158 SPILL PREVENTI ON PLAN
L.S.
1, 500. 00 750. 00 1, 500. 00 2,500. 00
159 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
855. 0000 w 12. 0000 16. 0000 12. 0000 13. 2500
10, 260. 00 13, 680. 00 10, 260. 00 11, 328.75
160 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
25. 0000 e 3. 0000 5. 0000 10. 0000 25. 0000
75. 00 125. 00 250. 00 625. 00
161 ROADWAY SURVEYI NG
L.S.
40, 000. 00 27, 500. 00 30, 000. 00 15, 000. 00

CONTRACT TOTAL $4, 870, 405. 50

$3, 761, 486. 15 $3, 788, 110. 30

$4, 027, 839. 35



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

1

1

0L2679

I -90 SUNSET |/ C MODI FI CATI ONS

HWY : SR 090
TITLE : SR 90
STAGE 1
00A004
PRQJECT I M 0901( 416)

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 09/ 2000

Bl D TABULATI ON REPORT * * * TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.

ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14

PO BOX 940 98057 98038- 8543

EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296

COUNTY(S) : KING

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
442,800. 00 380, 000. 00 410, 000. 00 145, 000. 00
2 CLEARI NG AND GRUBBI NG
2.2200 ha 7, 500. 0000 23, 000. 0000 12, 750. 0000 10, 000. 0000
16, 650. 00 51, 060. 00 28, 305. 00 22, 200. 00
3 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
4 REMOVI NG PORTI ON OF EXI STI NG BRI DGE
L.S
30, 000. 00 30, 000. 00 20, 000. 00 50, 000. 00
5 REMOVI NG GUARDRAI L
1158. 0000 w 6. 2500 9. 0000 7. 0000 10. 0000
7,237.50 10, 422. 00 8, 106. 00 11, 580. 00
6 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 300. 0000 150. 0000 325. 0000
1, 400. 00 2, 400. 00 1, 200. 00 2, 600. 00
7 REMOVI NG PAI NT STRI PE
5312. 0000 w 1. 5000 1. 0000 1. 7500 1. 0000
7,968. 00 5,312. 00 9, 296. 00 5,312. 00
8 REMOVI NG CHAI N LI NK FENCE
487. 0000 w 6. 5000 5. 0000 6. 5000 5. 0000
3, 165. 50 2, 435. 00 3, 165. 50 2, 435. 00
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
9940. 0000 s 6. 0000 4.0000 10. 0000 10. 0000
59, 640. 00 39, 760. 00 99, 400. 00 99, 400. 00
10 EMBANKMENT COMPACTI ON
8600. 0000 s 1. 5000 0. 2500 2.0000 1.1500
12, 900. 00 2, 150. 00 17, 200. 00 9, 890. 00
11  POND EXCAVATI ON | NCL. HAUL
29150. 0000 s 10. 0000 11. 0000 10. 0000 10. 0000
291, 500. 00 320, 650. 00 291, 500. 00 291, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 09/ 2000

TI ME: 10: 04

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

R 4TH BIDDER - ----c- ---nn-- 5TH BIDDER ------- ----n-- 6TH BI DDER -------

TI TLE : SR 90 W LDER CONSTRUCTI ON COMPANY  GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC
g+2gESgNSET I/C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
004004 PO BOX 940 98057 98038- 8543

PROJECT . | M 0B01(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢

COUNTY(S) : KING

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 FILTER BLANKET
3. 7500 s 40. 0000 72.0000 140. 0000 30. 0000
150. 00 270. 00 525. 00 112. 50
13 LI GHT LOOSE RI PRAP
20. 0000 s 50. 0000 95. 0000 70. 0000 75. 0000
1, 000. 00 1, 900. 00 1, 400. 00 1, 500. 00
14 QUARRY SPALLS
125. 0000 s 65. 0000 80. 0000 100. 0000 85. 0000
8, 125. 00 10, 000. 00 12, 500. 00 10, 625. 00
15 CL. IV REINF. CONC. CULV. PIPE 900 MM DI AM
15. 0000 w 200. 0000 290. 0000 215. 0000 165. 0000
3, 000. 00 4, 350. 00 3,225. 00 2, 475. 00
STORM SEVER
16 CATCH BASIN TYPE 2 1200 MM DI AM
6. 0000 EACH 1, 800. 0000 2, 000. 0000 1, 800. 0000 2, 000. 0000
10, 800. 00 12, 000. 00 10, 800. 00 12, 000. 00
17  CATCH BASIN TYPE 2 1500 MM DI AM
2.0000 EACH 3, 000. 0000 5, 500. 0000 3, 100. 0000 3, 600. 0000
6, 000. 00 11, 000. 00 6, 200. 00 7,200. 00
18  CATCH BASIN TYPE 2 1800 MM DI AM W BAFFLE
1. 0000 EACH 5, 000. 0000 7,200. 0000 6, 800. 0000 4,725. 0000
5, 000. 00 7,200. 00 6, 800. 00 4,725.00
19 TESTI NG STORM SEVER Pl PE
473. 0000 w 4. 0000 10. 0000 6. 0000 5. 0000
1, 892. 00 4,730. 00 2,838.00 2, 365. 00
20 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
199. 0000 w 55. 0000 85. 0000 70. 0000 80. 0000
10, 945. 00 16, 915. 00 13, 930. 00 15, 920. 00
21 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
172. 0000 w 120. 0000 120. 0000 200. 0000 115. 0000
20, 640. 00 20, 640. 00 34, 400. 00 19, 780. 00
22 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
45. 0000 w 150. 0000 140. 0000 230. 0000 95. 0000
6, 750. 00 6, 300. 00 10, 350. 00 4, 275. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

* ok *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

HWY : SR 090

TITLE : SR 90
I-90 SUNSET I/ C NMODI FI CATI ONS
STAGE 1
00A004

PRQJECT © 1M 0901(416)

COUNTY(S) : KING

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 09/ 2000

Bl D TABULATI ON REPORT * * * TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
PO BOX 940 98057 98038- 8543

EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 SCHEDULE A STORM SEWER PI PE 900 MM DI AM
86. 0000 w 200. 0000 350. 0000 365. 0000 175. 0000
17, 200. 00 30, 100. 00 31, 390. 00 15, 050. 00
24  DEBRI'S BARRI ER FOR Pl PE
2.0000 EACH 250. 0000 700. 0000 500. 0000 350. 0000
500. 00 1, 400. 00 1, 000. 00 700. 00
25  CLAY LI NER
1630. 0000 s 350. 0000 6. 0000 7. 0000 23. 0000
570, 500. 00 9, 780. 00 11, 410. 00 37, 490. 00
26  CONCRETE LI NER
145. 0000 s 400. 0000 390. 0000 275. 0000 205. 0000
58, 000. 00 56, 550. 00 39, 875. 00 29, 725. 00
27  TEMPORARY RI SER AND OUTFALL PI PE
1. 0000 EACH 1, 000. 0000 4, 000. 0000 5, 000. 0000 1, 250. 0000
1, 000. 00 4, 000. 00 5, 000. 00 1, 250. 00
28  TEMPORARY SCHEDULE A STORM SEWER Pl PE 450 MM DI AM
92. 0000 w 120. 0000 120. 0000 150. 0000 20. 0000
11, 040. 00 11, 040. 00 13, 800. 00 1, 840. 00
29 BORI NG OR JACKI NG PI PE 750 MV DI AM
45. 0000 w 900. 0000 1, 000. 0000 2, 000. 0000 1, 000. 0000
40, 500. 00 45, 000. 00 90, 000. 00 45, 000. 00
STRUCTURE
30 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
40. 0000 s 35. 0000 65. 0000 50. 0000 30. 0000
1, 400. 00 2, 600. 00 2, 000. 00 1, 200. 00
31 SHORI NG OR EXTRA EXCAVATION CL. A
L.S
1, 800. 00 25, 000. 00 3, 200. 00 1, 500. 00
32 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
94. 0000 s 400. 0000 880. 0000 200. 0000 300. 0000
37, 600. 00 82, 720. 00 18, 800. 00 28, 200. 00
33  FURNI SHI NG & PLACI NG TEMP. CASI NG FOR 1.525 DI AM SHAFT
52. 0000 w 1, 625. 0000 380. 0000 10. 0000 15. 0000
84, 500. 00 19, 760. 00 520. 00 780. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
* * * Bl D TABULATI ON REPORT * * * TI ME: 10: 04

PS&E JOB NO: 00A004 REVISION NO : 1 BI DS OPENED ON : May 17 2000

CONTRACT NO: 005864 REGON NO : 1 AWARDED ON : May 22 2000

VERSI ON NO : 4 WORK ORDER# : 0L2679

L Csros0 T e 4TH BIDDER ------- ---c--- 5TH BIDDER ------- ---c--- 6TH BI DDER - ------

TITLE : SR 90 W LDER CONSTRUCTI ON COMPANY GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC
g}igES$NSET I/ C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14

00A004 PO BOX 940 98057 98038- 8543
RENTON WA 980552267 MAPLE VALLEY WA 98038141¢

PRQIJECT © 1M 0901(416) EVERETZTORWA N282011927
CONTRA NUMBER :

COUNTY(S) : KING

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
34 ST. REINF. BAR FOR BRI DGE
4261. 0000 kg 1. 2500 1.2000 1. 2000 2.0000
5,326. 25 5,113. 20 5,113.20 8, 522. 00
35 ST. REINF. BAR FOR SHAFT
8133. 0000 kg 1. 2500 1. 5000 1. 2000 2.0000
10, 166. 25 12,199. 50 9, 759. 60 16, 266. 00
36 CONC. CLASS 28 FOR BRI DGE
44,0000 s 320. 0000 1, 100. 0000 1, 000. 0000 1, 200. 0000
14, 080. 00 48, 400. 00 44, 000. 00 52, 800. 00
37 CONC. CLASS 28P FOR SHAFT
94. 0000 s 250. 0000 260. 0000 200. 0000 240. 0000
23, 500. 00 24, 440. 00 18, 800. 00 22,560. 00
38 CSL ACCESS TUBE
312. 0000 w 5. 0000 0.0100 10. 0000 20. 0000
1, 560. 00 3.12 3,120. 00 6, 240. 00
39  SHAFT - 750 MM DIAM FOR SOLDI ER PI LE WALL
337. 0000 w 225. 0000 500. 0000 500. 0000 150. 0000
75, 825. 00 168, 500. 00 168, 500. 00 50, 550. 00
40  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - MCA60X86
468. 0000 w 520. 0000 203. 0000 300. 0000 450. 0000
243, 360. 00 95, 004. 00 140, 400. 00 210, 600. 00
41  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - WB60X196
114. 0000 w 210. 0000 250. 0000 175. 0000 360. 0000
23, 940. 00 28, 500. 00 19, 950. 00 41, 040. 00
42  PERMANENT GROUND ANCHOR FOR SOLDI ER PI LE WALL
34. 0000 EACH 2, 500. 0000 1, 200. 0000 1, 000. 0000 1, 600. 0000
85, 000. 00 40, 800. 00 34, 000. 00 54, 400. 00
43  PERFORMANCE TEST FOR SOLDI ER PI LE WALL ANCHOR
3. 0000 EACH 1, 150. 0000 205. 0000 650. 0000 6, 000. 0000
3, 450. 00 615. 00 1, 950. 00 18, 000. 00
44 VERI FI CATI ON TEST FOR SOLDI ER PI LE WALL ANCHOR
L.S
4, 000. 00 3, 600. 00 4,300. 00 30, 000. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

* ok *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 09/ 2000

Bl D TABULATI ON REPORT * * * TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

HWY : SR 090
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT | M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
45  TIMBER LAGGI NG FOR SOLDI ER PI LE WALL
54. 0000 s 900. 0000 1, 000. 0000 1, 000. 0000 1, 200. 0000
48, 600. 00 54, 000. 00 54, 000. 00 64, 800. 00
46  PREFABRI CATED DRAI NAGE MATERI AL FOR SOLDI ER PI LE WALL
502. 0000 e 22.0000 25. 0000 15. 0000 10. 0000
11, 044. 00 12, 550. 00 7,530. 00 5, 020. 00
47  CONCRETE FASCI A WALL FOR SOLDI ER PI LE WALL
581. 0000 e 200. 0000 320. 0000 200. 0000 315. 0000
116, 200. 00 185, 920. 00 116, 200. 00 183, 015. 00
48 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
40, 000. 00 40, 000. 00 40, 000. 00 40, 000. 00
49 SUPERSTRUCTURE FRONT ST. BRI DGE W DENI NG
L.S.
120, 600. 00 190, 000. 00 195, 000. 00 350, 000. 00
50 CONDUI T PI PE 53 MM DI AM
140. 0000 8 40. 0000 65. 0000 36. 0000 40. 0000
5, 600. 00 9, 100. 00 5, 040. 00 5, 600. 00
51 TRAFFI C BARRI ER
71. 0000 8 150. 0000 230. 0000 175. 0000 225. 0000
10, 650. 00 16, 330. 00 12, 425. 00 15, 975. 00
52 MEMBRANE WATERPROOFI NG ( DECK SEAL)
250. 0000 e 25. 0000 18. 0000 30. 0000 30. 0000
6, 250. 00 4, 500. 00 7, 500. 00 7,500. 00
53 DRI LLED HOLE
74.0000 EACH 26. 0000 71. 0000 20. 0000 55. 0000
1,924.00 5, 254. 00 1, 480. 00 4,070. 00
SURFACI NG
54 CRUSHED SURFACI NG BASE COURSE
5610. 0000 t 14. 0000 17. 0000 13. 0000 25. 0000
78, 540. 00 95, 370. 00 72, 930. 00 140, 250. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 09/ 2000
TI ME: 10: 04

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT | M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
57 ANTI - STRI PPI NG ADDI Tl VE
EST.
4,920. 00 4,920. 00 4,920. 00 4,920. 00
ASPHALT CONCRETE PAVEMENI
55 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
4720. 0000 t 30. 0000 36. 0000 33. 0000 35. 0000
141, 600. 00 169, 920. 00 155, 760. 00 165, 200. 00
56 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
4,300. 00 4, 300. 00 4,300. 00 4,300. 00
58 COMPACTI ON PRI CE ADJUSTMENT
CALC
2, 600. 00 2, 600. 00 2, 600. 00 2, 600. 00
EROSI ON CONTROL AND PLANTI NG
59  SEEDI NG AND MULCHING - M X A
1. 5900 ha 10, 000. 0000 10, 500. 0000 5, 000. 0000 7, 500. 0000
15, 900. 00 16, 695. 00 7, 950. 00 11, 925. 00
60 SEEDI NG AND MULCHING - M X B
0. 3400 ha 12, 500. 0000 10, 700. 0000 5, 000. 0000 9, 000. 0000
4, 250. 00 3, 638. 00 1, 700. 00 3, 060. 00
61 SO L AMENDMENT
175. 0000 s 60. 0000 26. 0000 50. 0000 40. 0000
10, 500. 00 4, 550. 00 8, 750. 00 7, 000. 00
62  COWPOST
100. 0000 s 50. 0000 40. 0000 34. 0000 40. 0000
5, 000. 00 4,000. 00 3, 400. 00 4,000. 00
63 WOOD CHI P MULCH
290. 0000 s 35. 0000 26. 0000 28. 0000 40. 0000
10, 150. 00 7,540. 00 8, 120. 00 11, 600. 00
64 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
40, 000. 00 40, 000. 00 40, 000. 00 40, 000. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
* * * Bl D TABULATI ON REPORT * * * TI ME: 10: 04

PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT | M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
65  GEOTEXTI LE- ENCASED CHECK DAM
17. 0000 EACH 250. 0000 230. 0000 200. 0000 115. 0000
4, 250. 00 3,910. 00 3, 400. 00 1, 955. 00
66  STORM DRAI N PROTECTI ON | NSERT
7.0000 EACH 125. 0000 170. 0000 200. 0000 75. 0000
875. 00 1, 190. 00 1, 400. 00 525. 00
67 TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
2. 0000 EACH 1, 500. 0000 5, 000. 0000 2, 900. 0000 1, 500. 0000
3, 000. 00 10, 000. 00 5, 800. 00 3, 000. 00
68  COCONUT Fl BER MATTI NG
600. 0000 e 7.0000 4.6000 3.0000 5. 0000
4,200. 00 2,760. 00 1, 800. 00 3, 000. 00
69 NOXI OUS WEED CONTROL
EST.
7,500. 00 7, 500. 00 7, 500. 00 7,500. 00
70 PSIPE PAPER BIRCH - 0.9 HT, BR
23.0000 EACH 20. 0000 25. 0000 105. 0000 15. 0000
460. 00 575. 00 2, 415. 00 345. 00
71 PSIPE OREGON ASH 50 MM CAL, BB
13. 0000 EACH 325. 0000 245. 0000 170. 0000 220. 0000
4,225.00 3,185. 00 2,210.00 2, 860. 00
72 PSIPE | NCENSE CEDAR 1.2 HT, BB/ #7 CONT.
15. 0000 EACH 150. 0000 67. 0000 170. 0000 90. 0000
2, 250. 00 1, 005. 00 2, 550. 00 1, 350. 00
73 PSIPE OREGON ASH - 0.9 HT, BR
28. 0000 EACH 10. 0000 25. 0000 21. 0000 8. 0000
280. 00 700. 00 588. 00 224. 00
74 PSIPE DOUGLAS FIR - 0.6, #2
27.0000 EACH 25. 0000 17. 0000 21. 0000 13. 0000
675. 00 459. 00 567. 00 351. 00
75 PSI PE WESTERN RED CEDAR - 0.6, #2
160. 0000 EACH 25. 0000 17. 0000 21. 0000 13. 0000
4,000. 00 2,720.00 3, 360. 00 2,080. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DATE: 05/ 09/ 2000
TI ME: 10: 04

* Kk *

PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT | M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
76 PSIPE VINE MAPLE .6 HT, # 2 CONT.
27.0000 EACH 25. 0000 17. 0000 11. 0000 20. 0000
675. 00 459. 00 297.00 540. 00
77 PSI PE WESTERN SERVI CE BERRY - 0.6 HT, BR
126. 0000 EACH 8. 0000 6. 0000 5.0000 9. 0000
1, 008. 00 756. 00 630. 00 1, 134.00
78 PSI PE REDTW G DOGWOOD - 0.6 HT, BR
1260. 0000 EACH 5. 0000 6. 0000 5.0000 7.0000
6, 300. 00 7,560. 00 6, 300. 00 8, 820. 00
79 PSI PE OCEANSPRAY - 0.6 HT, BR
258. 0000 EACH 8. 0000 6. 0000 5.0000 9. 0000
2,064. 00 1, 548. 00 1, 290. 00 2,322.00
80 PSIPE TW NBERRY - 0.6 HT, BR
140. 0000 EACH 5. 0000 5. 0000 5.0000 7.0000
700. 00 700. 00 700. 00 980. 00
81 PSI PE OREGON GRAPE - #1 CONT.
429. 0000 EACH 15. 0000 7.0000 5.0000 10. 0000
6, 435. 00 3,003. 00 2,145. 00 4,290. 00
82 PSI PE WESTERN MOCKORANGE - 0.6 HT, BR
93. 0000 EACH 5. 0000 5. 0000 5.0000 9. 0000
465. 00 465. 00 465. 00 837. 00
83 PSI PE WESTERN NI NEBARK - 0.6 HT, #1 CONT.
171. 0000 EACH 5. 0000 5. 0000 5.0000 7.0000
855. 00 855. 00 855. 00 1,197. 00
84 PS| PE RED- FLOAERI NG CURRANT - 0.45 HT, #1 CONT.
93. 0000 EACH 15. 0000 6. 0000 5.0000 10. 0000
1, 395. 00 558. 00 465. 00 930. 00
85 PSI PE NOOTKA ROSE - 0.6 HT, BR
290. 0000 EACH 5. 0000 5. 0000 5.0000 7.0000
1, 450. 00 1, 450. 00 1, 450. 00 2,030. 00
86 PSI PE SALMONBERRY - 0.6 HT, BR
110. 0000 EACH 5. 0000 5. 0000 5.0000 8. 0000
550. 00 550. 00 550. 00 880. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT . 1M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
87 PSI PE DWARF BLUE W LLOW - 0.45 HT, BR
1085. 0000 EACH 3.0000 6. 0000 3.0000 7.0000
3, 255. 00 6, 510. 00 3, 255. 00 7,595. 00
88 PSI PE RED ELDERBERRY - 0.9 HT, BR
90. 0000 EACH 8. 0000 7.0000 11. 0000 6. 0000
720. 00 630. 00 990. 00 540. 00
89 PSI PE SNOWBERRY - 0.45 HT, BR
2235. 0000 EACH 3.0000 6. 0000 3.0000 4.0000
6, 705. 00 13, 410. 00 6, 705. 00 8, 940. 00
90 PSIPE SALA - PLUG OR POT
560. 0000 EACH 5. 0000 3.0000 2. 0000 5. 0000
2, 800. 00 1, 680. 00 1, 120. 00 2, 800. 00
91 PSIPE LONG - LEAVED MAHONI A - #1 CONT.
42.0000 EACH 10. 0000 6. 0000 5.0000 11. 0000
420. 00 252. 00 210. 00 462. 00
92 PSIPE SWORD FERN - #1, BR
276. 0000 EACH 4.0000 4.0000 5.0000 3.0000
1, 104. 00 1, 104. 00 1, 380. 00 828. 00
93 PSI PE SAWBEAK SEDGE - BR
1550. 0000 EACH 2. 5000 1. 0000 2. 0000 1. 0000
3, 875. 00 1, 550. 00 3,100. 00 1, 550. 00
94 PSI PE SLOUGH SEDGE - BR
1550. 0000 EACH 2. 5000 1. 0000 2. 0000 1. 0000
3, 875. 00 1, 550. 00 3,100. 00 1, 550. 00
95 PSI PE BURREED - BR
1550. 0000 EACH 2. 5000 1. 0000 2. 0000 1. 0000
3, 875. 00 1, 550. 00 3,100. 00 1, 550. 00
96 PSI PE HARDSTEM BULRUSH - BR
1550. 0000 EACH 2. 5000 2. 0000 2. 0000 2. 0000
3, 875. 00 3, 100. 00 3,100. 00 3, 100. 00

97 PSI PE ARROWHEAD - BR
1990. 0000 EACH 3. 5000 2.0000 2. 0000 1. 0000
6, 965. 00 3, 980. 00 3, 980. 00 1, 990. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

1

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

0L2679

Bl D TABULATI ON REPORT

4TH Bl DDER

* Kk *

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

5TH BI DDER

AWARDED ON : May 22 2000

6TH BI DDER

HWY : SR 090
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT | M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 BEAM GUARDRAI L TYPE 1
1000. 0000 8 50. 0000 45. 0000 40. 0000 50. 0000
50, 000. 00 45, 000. 00 40, 000. 00 50, 000. 00
99 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 300. 0000 1, 450. 0000 1, 200. 0000 1, 500. 0000
1, 300. 00 1, 450. 00 1, 200. 00 1, 500. 00
100 BEAM GUARDRAI L FLARED TERM NAL
2. 0000 EACH 1, 925. 0000 1, 900. 0000 1, 900. 0000 2, 000. 0000
3, 850. 00 3, 800. 00 3, 800. 00 4,000. 00
101 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 550. 0000 600. 0000 500. 0000 650. 0000
550. 00 600. 00 500. 00 650. 00
102 BEAM GUARDRAI L ANCHOR TYPE 4
2. 0000 EACH 600. 0000 560. 0000 500. 0000 600. 0000
1, 200. 00 1, 120. 00 1, 000. 00 1, 200. 00
103 PRECAST CONC. BARRI ER TYPE 2
141. 0000 8 60. 0000 100. 0000 80. 0000 100. 0000
8, 460. 00 14, 100. 00 11, 280. 00 14, 100. 00
104  CAST- | N- PLACE CONC. BARRI ER TYPE A
197. 0000 8 800. 0000 880. 0000 640. 0000 800. 0000
157, 600. 00 173, 360. 00 126, 080. 00 157, 600. 00
105 CONC. BARRIER FOR STR. EARTH WALL
308. 0000 8 550. 0000 600. 0000 500. 0000 400. 0000
169, 400. 00 184, 800. 00 154, 000. 00 123, 200. 00
106 CONC. BARRIER FOR SOLDI ER PI LE WALL
81. 0000 8 180. 0000 310. 0000 200. 0000 225. 0000
14, 580. 00 25, 110. 00 16, 200. 00 18, 225. 00
107 CONC. BARRI ER DELI NEATOR
21. 0000 EACH 5. 0000 12. 0000 10. 0000 12. 0000
105. 00 252. 00 210. 00 252. 00
108 TEMPORARY CONC. BARRI ER
1162. 0000 8 35. 0000 39. 0000 40. 0000 40. 0000
40, 670. 00 45, 318. 00 46, 480. 00 46, 480. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864
VERSI ON NO : 4

* ok *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2679

HWY : SR 090

TITLE : SR 90
I-90 SUNSET I/ C NMODI FI CATI ONS
STAGE 1
00A004

PRQJECT © 1M 0901(416)

COUNTY(S) : KING

------- 4TH BI DDER
W LDER CONSTRUCTI ON COMPANY
1525 E MARINE VI EW DR

EVERETT WA 982011927
CONTRACTOR NUMBER :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 5TH Bl DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

AWARDED ON : May 22 2000

------- 6TH BIDDER -------

GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.

ATKI NSON CONSTRUCTI O
PO BOX 940 98057
RENTON WA 980552267
CONTRACTOR NUMBER :

22035 SE WAX RD STE 14
98038- 8543

MAPLE VALLEY WA 98038141¢
CONTRACTOR NUMBER : 100296

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 4,500. 0000 6, 000. 0000 5, 000. 0000
12, 000. 00 9, 000. 00 12, 000. 00 10, 000. 00
110 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 18, 000. 0000 43, 000. 0000 35, 000. 0000 20, 000. 0000
18, 000. 00 43, 000. 00 35, 000. 00 20, 000. 00
111 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
112 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 8, 000. 0000 4,500. 0000 4, 000. 0000 2, 500. 0000
8, 000. 00 4,500. 00 4,000. 00 2, 500. 00
113 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
96. 0000 HR 30. 0000 55. 0000 40. 0000 40. 0000
2, 880. 00 5, 280. 00 3, 840. 00 3, 840. 00
114 FLEXI BLE GUI DE POST
33. 0000 EACH 4. 0000 18. 0000 26. 0000 20. 0000
132. 00 594. 00 858. 00 660. 00
115 MVA AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 50. 0000 200. 0000 200. 0000 200. 0000
50. 00 200. 00 200. 00 200. 00
116  MVA AERI AL SURVEI LLANCE 1/2 MARKER
1. 0000 EACH 50. 0000 200. 0000 200. 0000 200. 0000
50. 00 200. 00 200. 00 200. 00
117 MVA STRI PE
6622. 0000 w 4. 0000 3. 4000 4. 0000 4. 0000
26, 488. 00 22,514. 80 26, 488. 00 26, 488. 00
118 MVA GORE STRI PE
420. 0000 w 4. 0000 9. 0000 9. 0000 10. 0000
1, 680. 00 3, 780. 00 3, 780. 00 4, 200. 00
119  MVA CROSSWALK STRI PE
13. 0000 e 18. 0000 90. 0000 59. 0000 90. 0000
234.00 1,170. 00 767.00 1,170. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT . 1M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
120 MVA STOP BAR
5. 0000 8 10. 0000 72.0000 30. 0000 75. 0000
50. 00 360. 00 150. 00 375. 00
121  MVA TRAFFI C ARROW
2. 0000 EACH 55. 0000 190. 0000 140. 0000 200. 0000
110. 00 380. 00 280. 00 400. 00
122 TEMPORARY PAVEMENT MARKI NG
5160. 0000 8 0. 2500 1. 5000 2. 0000 1. 5000
1, 290. 00 7,740.00 10, 320. 00 7,740.00
123 PERMANENT SI GNI NG
L.S.
26, 000. 00 16, 000. 00 20, 000. 00 15, 000. 00
124 SIGN BRIDGE NO. 1
L.S.
77, 000. 00 60, 000. 00 100, 000. 00 125, 000. 00
125 SIGN BRIDGE NO. 2
L.S.
58, 000. 00 81, 000. 00 100, 000. 00 95, 000. 00
126 | LLUM NATI ON SYSTEM
L.S.
132, 000. 00 73, 000. 00 90, 000. 00 175, 000. 00
127  VARI ABLE MESSAGE SI GN
L.S.
150, 000. 00 80, 000. 00 150, 000. 00 10, 000. 00
128 DI RECTI ONAL BORI NG FOR CONDUI T
128. 0000 8 450. 0000 290. 0000 350. 0000 400. 0000
57, 600. 00 37,120. 00 44,800. 00 51, 200. 00
129  BORI NG STEEL CASI NG Pl PE 300 MM DI AM
22.0000 8 600. 0000 260. 0000 800. 0000 850. 0000
13, 200. 00 5, 720. 00 17, 600. 00 18, 700. 00

130 MODI FY TRAFFI C SI GNAL DETECTI ON SYSTEM
L.S.
4,500. 00 9, 800. 00 5, 000. 00 5, 500. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

AWARDED ON : May 22 2000

VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT | M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
131  MODI FY TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYS
L.S.
5, 000. 00 24, 000. 00 12, 000. 00 13, 000. 00
132 SEQUENTI AL ARROW SI GN
150. 0000 HR 7.0000 6. 0000 6. 0000 10. 0000
1, 050. 00 900. 00 900. 00 1, 500. 00
133 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 2, 500. 0000 1, 500. 0000 10, 000. 0000 5, 000. 0000
2, 500. 00 1, 500. 00 10, 000. 00 5, 000. 00
134 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
2880. 0000 HR 5. 0000 7.0000 1. 0000 5. 0000
14, 400. 00 20, 160. 00 2, 880. 00 14, 400. 00
135 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 580. 00 5, 600. 00 10, 000. 00 5, 000. 00
136 TRAFFI C CONTROL LABOR
1000. 0000 HR 25. 0000 33.5000 33. 0000 32. 0000
25, 000. 00 33, 500. 00 33, 000. 00 32, 000. 00
137 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 60. 0000 65. 0000 50. 0000 75. 0000
3, 000. 00 3, 250. 00 2, 500. 00 3, 750. 00
138 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 35. 0000 37. 0000 35. 0000 25. 0000
14, 000. 00 14, 800. 00 14, 000. 00 10, 000. 00
139 CONSTRUCTI ON SI GNS CLASS A
23. 3000 e 125. 0000 105. 0000 180. 0000 200. 0000
2,912.50 2, 446.50 4,194. 00 4, 660. 00
140 FORCE ACCOUNT ROLLI NG SLOWOWN
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
141 FORCE ACCOUNT REPAI R EXI STI NG ELECTRI CAL FEATURE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
Bl D TABULATI ON REPORT TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
W CSR 090 e 4TH BIDDER -=----=« -=--=-- 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT . 1M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
142 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
1200. 0000 s 8. 0000 14. 0000 10. 0000 1. 0000
9, 600. 00 16, 800. 00 12, 000. 00 1, 200. 00
143 SHORI NG OR EXTRA EXCAVATI ON CLASS B
997. 0000 e 1. 5000 1. 0000 5.0000 1. 0000
1, 495. 50 997. 00 4,985. 00 997. 00
144 STRUCTURE SURVEYI NG
L.S.
30, 000. 00 15, 000. 00 10, 000. 00 25, 000. 00
145 CONC. SLOPE PROTECTI ON
155. 0000 e 50. 0000 85. 0000 65. 0000 50. 0000
7,750. 00 13, 175. 00 10, 075. 00 7,750. 00
146 CHAIN LI NK FENCE TYPE 3
607. 0000 8 30. 0000 21. 0000 23.0000 35. 0000
18, 210. 00 12, 747. 00 13, 961. 00 21, 245. 00
147 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
30. 0000 EACH 135. 0000 110. 0000 100. 0000 150. 0000
4, 050. 00 3, 300. 00 3, 000. 00 4,500. 00
148 DOUBLE 4.3 M CHAI N LI NK GATE
2. 0000 EACH 700. 0000 700. 0000 600. 0000 800. 0000
1, 400. 00 1, 400. 00 1, 200. 00 1, 600. 00
149 STRUCTURAL EARTH WALL
1243. 0000 e 375. 0000 195. 0000 220. 0000 170. 0000
466, 125. 00 242, 385. 00 273, 460. 00 211, 310. 00
150 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
5000. 0000 s 20. 0000 0.0100 19. 0000 40. 0000
100, 000. 00 50. 00 95, 000. 00 200, 000. 00
151 MANHOLE 1200 MM DI AM TYPE 1
3.0000 EACH 2, 000. 0000 2, 000. 0000 1, 900. 0000 2,200. 0000
6, 000. 00 6, 000. 00 5, 700. 00 6, 600. 00
152 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S.
2,500. 00 2, 000. 00 3, 000. 00 2,500. 00



DOT_RGGBO5

PS&E JOB NO: 00A004
CONTRACT NO: 005864

* ok *

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 09/ 2000
TI ME: 10: 04

* Kk *

Bl D TABULATI ON REPORT

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE : SR 90 W LDER CONSTRUCTI ON COVPAN) GUY F. ATKI NSON CONSTRUCTI ON GOODFELLOW BROS., | NC.
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 1525 E MARI NE VI EW DR ATKI NSON CONSTRUCTI O 22035 SE WAX RD STE 14
00A004 PO BOX 940 98057 98038- 8543
PROJECT | M 0901(416) EVERETT WA 982011927 RENTON WA 980552267 MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
153 TRAI NI NG
1000. 0000 HR 1. 0000 4.0000 0. 1000 1. 0000
1, 000. 00 4,000. 00 100. 00 1, 000. 00
154 ROADSI DE CLEANUP
EST.
500. 00 500. 00 500. 00 500. 00
155 TRI MM NG AND CLEANUP
L.S.
10, 000. 00 7, 000. 00 3, 000. 00 1, 500. 00
156 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
157 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
158 SPILL PREVENTI ON PLAN
L.S.
1, 500. 00 500. 00 3, 000. 00 100. 00
159 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
855. 0000 8 12. 0000 16. 0000 15. 0000 10. 0000
10, 260. 00 13, 680. 00 12, 825. 00 8, 550. 00
160 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
25. 0000 e 3.0000 10. 0000 10. 0000 5. 0000
75. 00 250. 00 250. 00 125. 00
161 ROADWAY SURVEYI NG
L.S.
40, 000. 00 35, 000. 00 50, 000. 00 25, 000. 00

CONTRACT TOTAL $4, 870, 405. 50

$4, 063, 238. 12 $4, 114, 972. 30 $4, 155, 663. 50



DOT_RGGBO5

PS&E JOB NO: 00A004

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000

CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
W CSR 090 e 7TH BIDDER  ------- =--=---- 8TH BIDDER ----=-- -=--=-- 9TH BI DDER
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS,
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
442, 800. 00 410, 000. 00 330, 000. 00 111, 500. 00
2 CLEARI NG AND GRUBBI NG
2.2200 ha 7, 500. 0000 19, 000. 0000 9, 200. 0000 25, 000. 0000
16, 650. 00 42,180. 00 20, 424. 00 55, 500. 00
3 DELETED | TEM
0.0100 EACH 0.0001 0. 0000 0. 0000 0. 0000
0.00 0.00 0. 00 0.00
4 REMOVI NG PORTI ON OF EXI STI NG BRI DGE
L.S.
30, 000. 00 65, 000. 00 22,000. 00 35, 000. 00
5 REMOVI NG GUARDRAI L
1158. 0000 8 6. 2500 9. 0000 6. 0000 10. 0000
7,237.50 10, 422. 00 6, 948. 00 11, 580. 00
6 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 175. 0000 300. 0000 125. 0000 350. 0000
1, 400. 00 2, 400. 00 1, 000. 00 2, 800. 00
7 REMOVI NG PAI NT STRI PE
5312. 0000 8 1. 5000 1. 0000 2. 0000 1. 0000
7,968. 00 5,312. 00 10, 624. 00 5,312. 00
8 REMOVI NG CHAI N LI NK FENCE
487. 0000 8 6. 5000 6. 5000 7.0000 8. 0000
3, 165. 50 3, 165. 50 3,409. 00 3, 896. 00
GRADI NG
9 ROADWAY EXCAVATI ON | NCL. HAUL
9940. 0000 s 6. 0000 15. 0000 13. 5000 8. 0000
59, 640. 00 149, 100. 00 134, 190. 00 79, 520. 00
10 EMBANKNMENT COMPACTI ON
8600. 0000 s 1. 5000 0.0100 1. 0000 1. 3000
12, 900. 00 86. 00 8, 600. 00 11, 180. 00
11  POND EXCAVATI ON | NCL. HAUL
29150. 0000 s 10. 0000 15. 0000 13. 6000 9. 0000
291, 500. 00 437, 250. 00 396, 440. 00 262, 350. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS, | N¢
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
12 FILTER BLANKET
3. 7500 s 40. 0000 100. 0000 104. 0000 100. 0000
150. 00 375. 00 390. 00 375. 00
13 LI GHT LOOSE RI PRAP
20. 0000 s 50. 0000 50. 0000 74.0000 35. 0000
1, 000. 00 1, 000. 00 1, 480. 00 700. 00
14 QUARRY SPALLS
125. 0000 s 65. 0000 50. 0000 54. 0000 43. 0000
8, 125. 00 6, 250. 00 6, 750. 00 5, 375. 00
15 CL. IV REINF. CONC. CULV. PIPE 900 MM DI AM
15. 0000 8 200. 0000 360. 0000 195. 0000 265. 0000
3, 000. 00 5, 400. 00 2,925.00 3,975. 00
STORM SEVER
16 CATCH BASIN TYPE 2 1200 MM DI AM
6. 0000 EACH 1, 800. 0000 1, 200. 0000 1, 630. 0000 1, 820. 0000
10, 800. 00 7,200. 00 9, 780. 00 10, 920. 00
17  CATCH BASIN TYPE 2 1500 MM DI AM
2. 0000 EACH 3, 000. 0000 4,000. 0000 3, 300. 0000 4,100. 0000
6, 000. 00 8, 000. 00 6, 600. 00 8, 200. 00
18  CATCH BASIN TYPE 2 1800 MM DI AM W BAFFLE
1. 0000 EACH 5, 000. 0000 5, 800. 0000 4,300. 0000 5, 100. 0000
5, 000. 00 5, 800. 00 4,300. 00 5, 100. 00
19 TESTI NG STORM SEWER PI PE
473. 0000 8 4.0000 7.0000 15. 0000 5. 0000
1, 892. 00 3,311.00 7,095. 00 2, 365. 00
20 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
199. 0000 8 55. 0000 67. 0000 51. 0000 70. 0000
10, 945. 00 13, 333. 00 10, 149. 00 13, 930. 00
21 SCHEDULE A STORM SEWER PI PE 600 MM DI AM
172. 0000 8 120. 0000 126. 0000 92. 0000 90. 0000
20, 640. 00 21, 672.00 15, 824. 00 15, 480. 00

22 SCHEDULE A STORM SEWER PI PE 750 MM DI AM
45. 0000 hg 150. 0000 1. 0000 147. 0000 120. 0000
6, 750. 00 45. 00 6, 615. 00 5, 400. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS, | N¢
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
23 SCHEDULE A STORM SEWER PI PE 900 MM DI AM
86. 0000 8 200. 0000 360. 0000 168. 0000 140. 0000
17, 200. 00 30, 960. 00 14, 448. 00 12, 040. 00
24 DEBRI'S BARRI ER FOR PI PE
2. 0000 EACH 250. 0000 700. 0000 1, 700. 0000 975. 0000
500. 00 1, 400. 00 3, 400. 00 1, 950. 00
25  CLAY LI NER
1630. 0000 s 350. 0000 0. 0000 42.0000 42.0000
570, 500. 00 0.00 68, 460. 00 68, 460. 00
26  CONCRETE LI NER
145. 0000 s 400. 0000 310. 0000 600. 0000 350. 0000
58, 000. 00 44, 950. 00 87, 000. 00 50, 750. 00
27 TEMPORARY RI SER AND OUTFALL PI PE
1. 0000 EACH 1, 000. 0000 1, 400. 0000 3, 000. 0000 3, 700. 0000
1, 000. 00 1, 400. 00 3, 000. 00 3, 700. 00
28  TEMPORARY SCHEDULE A STORM SEVER Pl PE 450 MM DI AM
92. 0000 8 120. 0000 85. 0000 68. 0000 70. 0000
11, 040. 00 7,820. 00 6, 256. 00 6, 440. 00
29 BORING OR JACKI NG Pl PE 750 MM DI AM
45. 0000 8 900. 0000 665. 0000 600. 0000 1, 160. 0000
40, 500. 00 29, 925. 00 27, 000. 00 52, 200. 00
STRUCTURE
30 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
40. 0000 s 35. 0000 40. 0000 22.0000 12. 0000
1, 400. 00 1, 600. 00 880. 00 480. 00
31 SHORING OR EXTRA EXCAVATION CL. A
L.S.
1, 800. 00 5, 000. 00 25, 000. 00 550. 00
32 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
94. 0000 s 400. 0000 330. 0000 200. 0000 1, 000. 0000
37, 600. 00 31, 020. 00 18, 800. 00 94, 000. 00
33  FURNI SHI NG & PLACI NG TEMP. CASING FOR 1.525 DI AM SHAFT
52. 0000 8 1, 625. 0000 350. 0000 350. 0000 225. 0000
84, 500. 00 18, 200. 00 18, 200. 00 11, 700. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 00A004 REVI SION NO : 1
CONTRACT NO: 005864 REGON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L2679
HWY : SR 090
TITLE : SR 90
I-90 SUNSET I/ C NMODI FI CATI ONS
STAGE 1
00A004
PRQJECT © 1M 0901(416)

COUNTY(S) : KING

------- 7TH Bl DDER
PACI FI C ROAD & BRI DGE CO

5802 CEMETERY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER :

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

8TH BI DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE 98033-6391
PO BOX 2909
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
34 ST. REINF. BAR FOR BRI DGE
4261. 0000 kg 1. 2500 1. 7000 2.0000 1. 0000
5,326. 25 7,243.70 8,522. 00 4,261. 00
35 ST. REINF. BAR FOR SHAFT
8133. 0000 kg 1. 2500 1. 3000 2.0000 1. 0000
10, 166. 25 10, 572. 90 16, 266. 00 8, 133. 00
36 CONC. CLASS 28 FOR BRI DGE
44,0000 s 320. 0000 835. 0000 750. 0000 900. 0000
14, 080. 00 36, 740. 00 33, 000. 00 39, 600. 00
37 CONC. CLASS 28P FOR SHAFT
94. 0000 s 250. 0000 150. 0000 150. 0000 135. 0000
23, 500. 00 14, 100. 00 14, 100. 00 12, 690. 00
38 CSL ACCESS TUBE
312. 0000 w 5. 0000 5. 0000 5. 0000 30. 0000
1, 560. 00 1, 560. 00 1, 560. 00 9, 360. 00
39  SHAFT - 750 MM DIAM FOR SOLDI ER PI LE WALL
337. 0000 w 225. 0000 270. 0000 220. 0000 240. 0000
75, 825. 00 90, 990. 00 74, 140. 00 80, 880. 00
40  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - MCA60X86
468. 0000 w 520. 0000 330. 0000 330. 0000 380. 0000
243, 360. 00 154, 440. 00 154, 440. 00 177, 840. 00
41  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE - WB60X196
114. 0000 w 210. 0000 300. 0000 300. 0000 380. 0000
23, 940. 00 34, 200. 00 34, 200. 00 43, 320. 00
42  PERMANENT GROUND ANCHOR FOR SOLDI ER PI LE WALL
34. 0000 EACH 2, 500. 0000 1, 630. 0000 1, 500. 0000 2, 300. 0000
85, 000. 00 55, 420. 00 51, 000. 00 78, 200. 00
43  PERFORMANCE TEST FOR SOLDI ER PI LE WALL ANCHOR
3. 0000 EACH 1, 150. 0000 500. 0000 500. 0000 275. 0000
3, 450. 00 1, 500. 00 1, 500. 00 825. 00
44 VERI FI CATI ON TEST FOR SOLDI ER PI LE WALL ANCHOR
L.S
4, 000. 00 16, 000. 00 25, 000. 00 2, 900. 00

9TH BI DDER

WA 980832909



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 00A004 REVI SION NO : 1
CONTRACT NO: 005864 REGON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L2679
HWY : SR 090
TITLE : SR 90
I-90 SUNSET I/ C NMODI FI CATI ONS
STAGE 1
00A004
PRQJECT © 1M 0901(416)

COUNTY(S) : KING

------- 7TH Bl DDER
PACI FI C ROAD & BRI DGE CO

5802 CEMETERY RD
98223-7781

ARLI NGTON WA 98223339:

CONTRACTOR NUMBER :

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

8TH BI DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE 98033-6391
PO BOX 2909
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
45  TIMBER LAGGI NG FOR SOLDI ER PI LE WALL
54. 0000 s 900. 0000 1, 050. 0000 975. 0000 2, 000. 0000
48, 600. 00 56, 700. 00 52, 650. 00 108, 000. 00
46  PREFABRI CATED DRAI NAGE MATERI AL FOR SOLDI ER PI LE WALL
502. 0000 e 22.0000 19. 0000 15. 0000 12. 0000
11, 044. 00 9, 538. 00 7,530. 00 6, 024. 00
47  CONCRETE FASCI A WALL FOR SOLDI ER PI LE WALL
581. 0000 e 200. 0000 255. 0000 215. 0000 300. 0000
116, 200. 00 148, 155. 00 124, 915. 00 174, 300. 00
48 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST
40, 000. 00 40, 000. 00 40, 000. 00 40, 000. 00
49 SUPERSTRUCTURE FRONT ST. BRI DGE W DENI NG
L.S
120, 600. 00 235, 000. 00 241, 000. 00 195, 000. 00
50 CONDUI T PIPE 53 MM DI AM
140. 0000 w 40. 0000 70. 0000 70. 0000 80. 0000
5, 600. 00 9, 800. 00 9, 800. 00 11, 200. 00
51 TRAFFI C BARRI ER
71. 0000 w 150. 0000 230. 0000 211.0000 260. 0000
10, 650. 00 16, 330. 00 14, 981. 00 18, 460. 00
52 MEMBRANE WATERPROOFI NG ( DECK SEAL)
250. 0000 e 25. 0000 17.5000 33. 0000 40. 0000
6, 250. 00 4, 375. 00 8, 250. 00 10, 000. 00
53 DRI LLED HOLE
74.0000 EACH 26. 0000 65. 0000 20. 0000 25. 0000
1, 924. 00 4,810. 00 1, 480. 00 1, 850. 00
SURFACI NG
54 CRUSHED SURFACI NG BASE COURSE
5610. 0000 t 14. 0000 13. 0000 20. 5000 15. 0000
78, 540. 00 72, 930. 00 115, 005. 00 84, 150. 00

9TH BI DDER

WA 980832909



DOT_RGGBO5

* ok *

PS&E JOB NO: 00A004 REVISION NO : 1
CONTRACT NO: 005864 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : 0L2679

HWY : SR 090
TI TLE : SR 90

I -90 SUNSET I/ C MODI Fl CATI ONS

STAGE 1

00A004
PROQJIECT © 1M 0901(416)
COUNTY(S) : KING

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- 7TH BIDDER - ------

PACI FI C ROAD & BRI DGE CO
5802 CEMETERY RD

98223-7781
ARLI NGTON WA 98223339:
CONTRACTOR NUMBER : 100263

PRI CE PER UNI T/
TOTAL AMOUNT

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

8TH BI DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

M D- MOUNTAI N CONTRACTORS
825 5TH AVE 98033-6391
PO BOX 2909
KI' RKLAND
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

LI QUI D ASPHALT
57 ANTI - STRI PPI NG ADDI TI VE

EST.
4,920. 00
ASPHALT CONCRETE PAVEMENI
55 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
4720. 0000 t 30. 0000
141, 600. 00
56 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
4,300. 00
58 COMPACTI ON PRI CE ADJUSTMENT
CALC
2,600. 00
EROSI ON CONTROL AND PLANTI NG
59 SEEDI NG AND MULCHING - M X A
1.5900 ha 10, 000. 0000
15, 900. 00
60 SEEDI NG AND MULCHING - M X B
0. 3400 ha 12, 500. 0000
4, 250. 00
61 SO L AMENDMENT
175. 0000 nB 60. 0000
10, 500. 00
62 COWPOST
100. 0000 nB 50. 0000
5, 000. 00
63 WOOD CHI P MULCH
290. 0000 nB 35. 0000
10, 150. 00

64 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
40, 000. 00

4,920. 00

32. 6000
153, 872. 00

4, 300. 00

2,600. 00

10, 000. 0000

15, 900. 00

10, 000. 0000
3, 400. 00

26. 0000
4, 550. 00

39. 0000
3, 900. 00

25. 0000
7, 250. 00

40, 000. 00

4,920. 00

33. 0000
155, 760. 00

4, 300. 00

2,600. 00

9, 900. 0000

15, 741. 00

10, 000. 0000
3, 400. 00

26. 0000
4, 550. 00

39. 0000
3, 900. 00

25.5000
7,395. 00

40, 000. 00

4,920. 00

35. 0000
165, 200. 00

4, 300. 00

2,600. 00

4, 800. 0000

7,632.00

6, 100. 0000
2,074.00

65. 0000
11, 375. 00

60. 0000
6, 000. 00

40. 0000
11, 600. 00

40, 000. 00

9TH BI DDER

WA 980832909



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

PS&E JOB NO: 00A004 REVI SION NO : 1
CONTRACT NO: 005864 REGON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L2679
W CSR 090 e 7TH BI DDER
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO.
| -90 SUNSET |/ C MODI FI CATI ONS 5802 CEMETERY RD
STAGE 1
00A004 98223-7781
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339:

COUNTY(S) : KING

CONTRACTOR NUMBER :

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

8TH BI DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE 98033-6391
PO BOX 2909
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
65  GEOTEXTI LE- ENCASED CHECK DAM
17. 0000 EACH 250. 0000 100. 0000 390. 0000 165. 0000
4, 250. 00 1, 700. 00 6, 630. 00 2, 805. 00
66  STORM DRAI N PROTECTI ON | NSERT
7.0000 EACH 125. 0000 150. 0000 178. 0000 165. 0000
875. 00 1, 050. 00 1, 246. 00 1, 155. 00
67 TEMPORARY STABI LI ZED CONSTRUCTI ON ENTRANCE
2.0000 EACH 1, 500. 0000 2, 000. 0000 2, 300. 0000 4,200. 0000
3, 000. 00 4, 000. 00 4, 600. 00 8, 400. 00
68  COCONUT FI BER MATTI NG
600. 0000 e 7.0000 4.5000 4. 5000 9. 0000
4, 200. 00 2, 700. 00 2,700. 00 5, 400. 00
69 NOXI OUS WEED CONTROL
EST.
7,500. 00 7,500. 00 7, 500. 00 7,500. 00
70 PSIPE PAPER BIRCH - 0.9 HT, BR
23. 0000 EACH 20. 0000 25. 0000 25. 0000 39. 0000
460. 00 575. 00 575. 00 897. 00
71 PSI PE OREGON ASH 50 MM CAL, BB
13. 0000 EACH 325. 0000 240. 0000 240. 0000 285. 0000
4,225.00 3,120. 00 3,120. 00 3, 705. 00
72 PSIPE | NCENSE CEDAR 1.2 HT, BB/#7 CONT.
15. 0000 EACH 150. 0000 70. 0000 66. 0000 100. 0000
2, 250. 00 1, 050. 00 990. 00 1, 500. 00
73 PSIPE OREGON ASH - 0.9 HT, BR
28. 0000 EACH 10. 0000 25. 0000 24. 0000 38. 0000
280. 00 700. 00 672. 00 1, 064. 00
74 PSIPE DOUGLAS FIR - 0.6, #2
27.0000 EACH 25. 0000 16. 0000 16. 0000 21. 0000
675. 00 432.00 432.00 567. 00
75 PSI PE WESTERN RED CEDAR - 0.6, #2
160. 0000 EACH 25. 0000 16. 0000 16. 0000 18. 0000
4, 000. 00 2, 560. 00 2, 560. 00 2, 880. 00

9TH BI DDER

WA 980832909



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS, | N¢
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
76 PSIPE VINE MAPLE .6 HT, # 2 CONT.
27.0000 EACH 25. 0000 16. 0000 16. 0000 19. 0000
675. 00 432.00 432.00 513. 00
77 PSI PE WESTERN SERVI CE BERRY - 0.6 HT, BR
126. 0000 EACH 8. 0000 6. 0000 6. 0000 12. 0000
1, 008. 00 756. 00 756. 00 1,512.00
78 PSI PE REDTW G DOGWOOD - 0.6 HT, BR
1260. 0000 EACH 5. 0000 5. 8000 6. 0000 12. 0000
6, 300. 00 7,308. 00 7, 560. 00 15, 120. 00
79 PSI PE OCEANSPRAY - 0.6 HT, BR
258. 0000 EACH 8. 0000 6. 0000 6. 0000 13. 0000
2,064. 00 1, 548. 00 1, 548. 00 3, 354. 00
80 PSIPE TW NBERRY - 0.6 HT, BR
140. 0000 EACH 5. 0000 5. 0000 5.0000 13. 0000
700. 00 700. 00 700. 00 1, 820. 00
81 PSI PE OREGON GRAPE - #1 CONT.
429. 0000 EACH 15. 0000 7.0000 7.0000 13. 0000
6, 435. 00 3,003. 00 3,003. 00 5,577.00
82 PSI PE WESTERN MOCKORANGE - 0.6 HT, BR
93. 0000 EACH 5. 0000 5. 0000 5.0000 12. 0000
465. 00 465. 00 465. 00 1, 116. 00
83 PSI PE WESTERN NI NEBARK - 0.6 HT, #1 CONT.
171. 0000 EACH 5. 0000 5. 0000 5.0000 12. 0000
855. 00 855. 00 855. 00 2,052. 00
84 PS| PE RED- FLOAERI NG CURRANT - 0.45 HT, #1 CONT.
93. 0000 EACH 15. 0000 6. 0000 6. 0000 12. 0000
1, 395. 00 558. 00 558. 00 1, 116. 00
85 PSI PE NOOTKA ROSE - 0.6 HT, BR
290. 0000 EACH 5. 0000 5. 0000 5.0000 12. 0000
1, 450. 00 1, 450. 00 1, 450. 00 3, 480. 00

86 PSI PE SALMONBERRY - 0.6 HT, BR
110. 0000 EACH 5. 0000 5. 0000 5. 0000 12. 0000
550. 00 550. 00 550. 00 1, 320. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

PS&E JOB NO: 00A004 REVI SION NO : 1

CONTRACT NO: 005864 REGON NO : 1

VERSI ON NO : 4 WORK ORDER# : 0L2679

W CSR 090 e 7TH BI DDER
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO.

I -90 SUNSET |/ C MODI FI CATI ONS

5802 CEMETERY RD

8TH BI DDER

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

9TH BI DDER

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE 98033-6391

§gﬁ§§41 98223-7781 PO BOX 2909
PROJECT - 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
87 PSIPE DWARF BLUE W LLOW - 0.45 HT, BR
1085. 0000 EACH 3. 0000 5. 8000 6. 0000 12. 0000
3, 255. 00 6, 293. 00 6, 510. 00 13, 020. 00
88 PSI PE RED ELDERBERRY - 0.9 HT, BR
90. 0000 EACH 8. 0000 7.0000 7. 0000 15. 0000
720. 00 630. 00 630. 00 1, 350. 00
89 PSI PE SNOWBERRY - 0.45 HT, BR
2235. 0000 EACH 3. 0000 5. 8000 6. 0000 11. 0000
6, 705. 00 12, 963. 00 13, 410. 00 24, 585. 00
90 PSIPE SALA - PLUG OR POT
560. 0000 EACH 5. 0000 3. 0000 3. 0000 11. 0000
2, 800. 00 1, 680. 00 1, 680. 00 6, 160. 00
91 PSIPE LONG - LEAVED MAHONI A - #1 CONT.
42.0000 EACH 10. 0000 6. 0000 6. 0000 13. 0000
420. 00 252.00 252. 00 546. 00
92 PSIPE SWORD FERN - #1, BR
276. 0000 EACH 4. 0000 3. 0000 3. 0000 14. 0000
1, 104. 00 828. 00 828. 00 3, 864. 00
93 PSI PE SAWBEAK SEDGE - BR
1550. 0000 EACH 2.5000 1. 0000 1. 0000 4. 0000
3, 875. 00 1, 550. 00 1, 550. 00 6, 200. 00
94 PSI PE SLOUGH SEDGE - BR
1550. 0000 EACH 2.5000 1. 0000 1. 0000 4. 0000
3, 875. 00 1, 550. 00 1, 550. 00 6, 200. 00
95 PSI PE BURREED - BR
1550. 0000 EACH 2.5000 1. 0000 1. 0000 4. 0000
3, 875. 00 1, 550. 00 1, 550. 00 6, 200. 00
96 PSI PE HARDSTEM BULRUSH - BR
1550. 0000 EACH 2.5000 1. 5000 1. 5000 4. 0000
3, 875. 00 2,325.00 2,325.00 6, 200. 00
97 PSI PE ARROWHEAD - BR
1990. 0000 EACH 3. 5000 1. 5000 1. 5000 4. 0000
6, 965. 00 2,985. 00 2,985.00 7,960. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 00A004 REVISION NO : 1
CONTRACT NO: 005864 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : 0L2679

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

HAWY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BI DDER
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS,
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 BEAM GUARDRAI L TYPE 1
1000. 0000 8 50. 0000 44,0000 37. 0000 40. 0000
50, 000. 00 44, 000. 00 37, 000. 00 40, 000. 00
99 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 300. 0000 1, 400. 0000 1, 200. 0000 1, 300. 0000
1, 300. 00 1, 400. 00 1, 200. 00 1, 300. 00
100 BEAM GUARDRAI L FLARED TERM NAL
2. 0000 EACH 1, 925. 0000 1, 900. 0000 1, 800. 0000 1, 900. 0000
3, 850. 00 3, 800. 00 3, 600. 00 3, 800. 00
101 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 550. 0000 600. 0000 525. 0000 575. 0000
550. 00 600. 00 525. 00 575. 00
102 BEAM GUARDRAI L ANCHOR TYPE 4
2. 0000 EACH 600. 0000 550. 0000 425, 0000 475. 0000
1, 200. 00 1, 100. 00 850. 00 950. 00
103 PRECAST CONC. BARRI ER TYPE 2
141. 0000 8 60. 0000 72.0000 96. 0000 80. 0000
8, 460. 00 10, 152. 00 13, 536. 00 11, 280. 00
104  CAST- | N- PLACE CONC. BARRI ER TYPE A
197. 0000 8 800. 0000 750. 0000 800. 0000 1, 000. 0000
157, 600. 00 147, 750. 00 157, 600. 00 197, 000. 00
105 CONC. BARRIER FOR STR. EARTH WALL
308. 0000 8 550. 0000 580. 0000 445, 0000 580. 0000
169, 400. 00 178, 640. 00 137, 060. 00 178, 640. 00
106 CONC. BARRIER FOR SOLDI ER PI LE WALL
81. 0000 8 180. 0000 315. 0000 211. 0000 265. 0000
14, 580. 00 25, 515. 00 17, 091. 00 21, 465. 00
107 CONC. BARRI ER DELI NEATOR
21. 0000 EACH 5. 0000 10. 0000 160. 0000 15. 0000
105. 00 210. 00 3, 360. 00 315. 00
108 TEMPORARY CONC. BARRI ER
1162. 0000 8 35. 0000 33. 0000 41. 0000 35. 0000
40, 670. 00 38, 346. 00 47, 642.00 40, 670. 00



DOT_RGGBO5

PS&E JOB NO: 00A004

* ok *

REVISION NO : 1

CONTRACT NO: 005864 REGON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L2679
HWY : SR 090
TITLE : SR 90
I-90 SUNSET I/ C NMODI FI CATI ONS
STAGE 1
00A004
PRQJECT © 1M 0901(416)

COUNTY(S) : KING

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- 7TH Bl DDER
PACI FI C ROAD & BRI DGE CO.

5802 CEMETERY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER :

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

8TH BI DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE 98033-6391
PO BOX 2909
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
109 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 6, 000. 0000 5, 500. 0000 2, 500. 0000 6, 000. 0000
12, 000. 00 11, 000. 00 5, 000. 00 12, 000. 00
110 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 18, 000. 0000 34, 500. 0000 35, 000. 0000 37, 000. 0000
18, 000. 00 34, 500. 00 35, 000. 00 37, 000. 00
111 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
112 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 8, 000. 0000 4,500. 0000 2, 500. 0000 8, 000. 0000
8, 000. 00 4,500. 00 2, 500. 00 8, 000. 00
113 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
96. 0000 HR 30. 0000 0. 0000 89. 0000 50. 0000
2, 880. 00 0.00 8, 544. 00 4, 800. 00
114 FLEXI BLE GUI DE POST
33. 0000 EACH 4. 0000 20. 0000 21. 0000 25. 0000
132. 00 660. 00 693. 00 825. 00
115 MVA AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 50. 0000 200. 0000 200. 0000 200. 0000
50. 00 200. 00 200. 00 200. 00
116  MVA AERI AL SURVEI LLANCE 1/2 MARKER
1. 0000 EACH 50. 0000 200. 0000 200. 0000 200. 0000
50. 00 200. 00 200. 00 200. 00
117 MVA STRI PE
6622. 0000 w 4. 0000 3.2000 4. 0000 3. 5000
26, 488. 00 21, 190. 40 26, 488. 00 23,177.00
118 MVA GORE STRI PE
420. 0000 w 4. 0000 8. 5000 9. 0000 9. 0000
1, 680. 00 3,570. 00 3, 780. 00 3, 780. 00
119  MVA CROSSWALK STRI PE
13. 0000 e 18. 0000 85. 0000 9. 0000 95. 0000
234.00 1, 105. 00 117. 00 1, 235. 00

9TH BI DDER

WA 980832909



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS, | N¢
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
120 MVA STOP BAR
5. 0000 8 10. 0000 70. 0000 30. 0000 80. 0000
50. 00 350. 00 150. 00 400. 00
121  MVA TRAFFI C ARROW
2. 0000 EACH 55. 0000 200. 0000 140. 0000 200. 0000
110. 00 400. 00 280. 00 400. 00
122 TEMPORARY PAVEMENT MARKI NG
5160. 0000 8 0. 2500 1. 4500 1. 9500 1. 7000
1, 290. 00 7,482.00 10, 062. 00 8,772.00
123 PERMANENT SI GNI NG
L.S.
26, 000. 00 23, 000. 00 23, 000. 00 25, 000. 00
124 SIGN BRIDGE NO. 1
L.S.
77, 000. 00 84, 000. 00 84, 000. 00 175, 000. 00
125 SIGN BRIDGE NO. 2
L.S.
58, 000. 00 69, 000. 00 70, 000. 00 155, 000. 00
126 | LLUM NATI ON SYSTEM
L.S.
132, 000. 00 93, 000. 00 94, 000. 00 100, 000. 00
127  VARI ABLE MESSAGE SI GN
L.S.
150, 000. 00 111, 500. 00 111, 500. 00 125, 000. 00
128 DI RECTI ONAL BORI NG FOR CONDUI T
128. 0000 8 450. 0000 300. 0000 295. 0000 155. 0000
57, 600. 00 38, 400. 00 37, 760. 00 19, 840. 00
129  BORI NG STEEL CASI NG Pl PE 300 MM DI AM
22.0000 8 600. 0000 550. 0000 708. 0000 485. 0000
13, 200. 00 12, 100. 00 15, 576. 00 10, 670. 00

130 MODI FY TRAFFI C SI GNAL DETECTI ON SYSTEM
L.S.
4,500. 00 3, 000. 00 3, 000. 00 3, 000. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000
* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS, | N¢
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
131  MODI FY TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYS
L.S.
5, 000. 00 7, 000. 00 7, 000. 00 7,500. 00
132 SEQUENTI AL ARROW SI GN
150. 0000 HR 7.0000 4.0000 11. 0000 9. 0000
1, 050. 00 600. 00 1, 650. 00 1, 350. 00
133 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 2, 500. 0000 6, 000. 0000 1, 200. 0000 9, 500. 0000
2, 500. 00 6, 000. 00 1, 200. 00 9, 500. 00
134 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
2880. 0000 HR 5. 0000 1. 7500 22.0000 4.0000
14, 400. 00 5, 040. 00 63, 360. 00 11, 520. 00
135 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 580. 00 5, 000. 00 12, 500. 00 21, 000. 00
136 TRAFFI C CONTROL LABOR
1000. 0000 HR 25. 0000 29. 0000 32. 0000 35. 0000
25, 000. 00 29, 000. 00 32, 000. 00 35, 000. 00
137 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 60. 0000 50. 0000 67. 0000 60. 0000
3, 000. 00 2,500. 00 3, 350. 00 3, 000. 00
138 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 35. 0000 0. 0000 50. 0000 40. 0000
14, 000. 00 0.00 20, 000. 00 16, 000. 00
139 CONSTRUCTI ON SI GNS CLASS A
23. 3000 e 125. 0000 170. 0000 230. 0000 100. 0000
2,912.50 3,961. 00 5, 359. 00 2,330.00
140 FORCE ACCOUNT ROLLI NG SLOWOWN
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
141 FORCE ACCOUNT REPAI R EXI STI NG ELECTRI CAL FEATURE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 00A004 REVI SION NO : 1
CONTRACT NO: 005864 REGON NO : 1
VERSI ON NO : 4 WORK ORDER# : 0L2679
HWY : SR 090
TITLE : SR 90
I-90 SUNSET I/ C NMODI FI CATI ONS
STAGE 1
00A004
PRQJECT © 1M 0901(416)

COUNTY(S) : KING

------- 7TH Bl DDER
PACI FI C ROAD & BRI DGE CO

5802 CEMETERY RD
98223-7781

ARLI NGTON WA 98223339:
CONTRACTOR NUMBER :

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

8TH BI DDER

DATE: 05/ 09/ 2000
TI ME: 10: 04

BI DS OPENED ON : May 17 2000
AWARDED ON : May 22 2000

M D- MOUNTAI N CONTRACTORS,
825 5TH AVE 98033-6391
PO BOX 2909
KI' RKLAND
CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
142 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1200. 0000 s 8. 0000 10. 0000 25. 0000 16. 0000
9, 600. 00 12, 000. 00 30, 000. 00 19, 200. 00
143 SHORI NG OR EXTRA EXCAVATI ON CLASS B
997. 0000 e 1. 5000 2.0000 6. 0000 5. 0000
1, 495. 50 1, 994. 00 5,982. 00 4,985. 00
144 STRUCTURE SURVEYI NG
L.S
30, 000. 00 10, 000. 00 30, 000. 00 18, 000. 00
145 CONC. SLOPE PROTECTI ON
155. 0000 e 50. 0000 30. 0000 125. 0000 80. 0000
7, 750. 00 4, 650. 00 19, 375. 00 12, 400. 00
146 CHAIN LI NK FENCE TYPE 3
607. 0000 w 30. 0000 35. 0000 22. 0000 24. 0000
18, 210. 00 21, 245. 00 13, 354. 00 14, 568. 00
147 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
30. 0000 EACH 135. 0000 135. 0000 90. 0000 100. 0000
4, 050. 00 4, 050. 00 2,700. 00 3, 000. 00
148 DOUBLE 4.3 M CHAIN LI NK GATE
2.0000 EACH 700. 0000 1, 500. 0000 600. 0000 700. 0000
1, 400. 00 3, 000. 00 1, 200. 00 1, 400. 00
149 STRUCTURAL EARTH WALL
1243. 0000 e 375. 0000 180. 0000 218. 0000 200. 0000
466, 125. 00 223, 740. 00 270, 974. 00 248, 600. 00
150 BACKFI LL FOR STRUCTURAL EARTH WALL | NCL. HAUL
5000. 0000 s 20. 0000 30. 0000 31. 5000 34. 0000
100, 000. 00 150, 000. 00 157, 500. 00 170, 000. 00
151 MANHOLE 1200 MM DI AM TYPE 1
3. 0000 EACH 2, 000. 0000 1, 400. 0000 2, 200. 0000 1, 900. 0000
6, 000. 00 4, 200. 00 6, 600. 00 5, 700. 00
152 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S
2, 500. 00 1, 800. 00 15, 000. 00 1, 100. 00

9TH BI DDER

WA 980832909



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 09/ 2000

* %« % Bl D TABULATI ON REPORT * * * TI ME: 10: 04
PS&E JOB NO: 00A004 REVI SION NO : 1 BI DS OPENED ON : May 17 2000
CONTRACT NO: 005864 REGION NO : 1 AWARDED ON : May 22 2000
VERSI ON NO : 4 VORK ORDER# : 0L2679
HAWY CSR 090 e 7TH BIDDER ------- ------- 8TH BIDDER ----=-- -=--=-- 9TH BIDDER -------
TITLE : SR 90 PACI FI C ROAD & BRI DGE CO. KI EW T PACI FI C CO. M D- MOUNTAI N CONTRACTORS, | N¢
'S'TQA%ES;JNSET I/'C MODI FI CATI ONS 5802 CEMETERY RD 4904 LK WASHI NGTON BLVD NE 825 5TH AVE 98033- 6391
00A004 98223- 7781 PO BOX 2909
PROJECT . 1M 0901(416) ARLI NGTON WA 98223339: RENTON WA 980561057 KI RKLAND WA 980832909
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100390
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
153 TRAI NI NG
1000. 0000 HR 1. 0000 2. 0000 1. 0000 25. 0000
1, 000. 00 2, 000. 00 1, 000. 00 25, 000. 00
154 ROADSI DE CLEANUP
EST.
500. 00 500. 00 500. 00 500. 00
155 TRI MM NG AND CLEANUP
L.S.
10, 000. 00 3, 200. 00 18, 000. 00 6, 000. 00
156 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
157 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
158 SPILL PREVENTI ON PLAN
L.S.
1, 500. 00 1, 500. 00 1, 000. 00 500. 00
159 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
855. 0000 8 12. 0000 16. 5000 15. 0000 12. 0000
10, 260. 00 14, 107. 50 12, 825. 00 10, 260. 00
160 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
25. 0000 e 3.0000 10. 0000 4.0000 11. 0000
75. 00 250. 00 100. 00 275. 00
161 ROADWAY SURVEYI NG
L.S.
40, 000. 00 35, 000. 00 36, 000. 00 40, 000. 00

CONTRACT TOTAL $4, 870, 405. 50 $4, 242, 298. 00 $4, 364, 906. 00 $4, 382, 541. 00



